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SECTION A

NOTICE INVITING BIDS



CITY OF TORRANCE, CALIFORNIA

NOTICE INVITING BIDS

Notice is hereby given that sealed bids for performing the following described work will be received at the
Office of the City Clerk of the City of Torrance, California, until 2:00 p.m. on Thursday, May 23, 2013,
after which time they will be publicly opened and read at 2:15 p.m. in the Council Chambers of said City:

CONSTRUCTION OF
FY2011-12 SLURRY SEAL PROGRAM, I-119
B2013-21

Bid Schedule (for reference only), Plans and Specifications are available for viewing and printing on the
City’s website at: http://www.torranceca.gov/26073.htm.

Those who only view and/or print the Plans, Bid Schedule and Specifications from the City's website will
not automatically be added to the City’s Plan Holder list for this project.

The official and required Bidder’'s Submittal packet must be obtained at the Office of the City
Clerk, Torrance City Hall, 3031 Torrance Boulevard, Torrance, California (310) 618-2870. There is
no cost if obtained at City Hall. A payment of $5 is required if requested by mail. The amount
includes tax and is not refundable. A prospective bidder must provide to the City Clerk the firm’s name,
mailing address, telephone and fax numbers, a contact person and a valid email address. This will
ensure that your firm is listed as a “Plan Holder” and that you will be informed of any and all information
issued subsequent to obtaining the official Bidder's Submittal. Addenda will be issued only by email and
only to those that provide the required information to the City Clerk. Receipt of any Addendum must be
acknowledged by a bidder in its submitted form of Proposal.

A bound Specifications booklet also may be obtained at the same Office of the City Clerk upon payment
of $10 if obtained at City Hall, or payment of $15 if requested by mail. Both amounts include tax. Neither
amount is refundable. The $15 includes a copy of the official Bidder's Submittal packet. If requesting any
item(s) by mail, please send check to the following:

CITY OF TORRANCE
OFFICE OF THE CITY CLERK
3031 TORRANCE BLVD
TORRANCE, CA 90509
ATTN: B2013-21

The Engineer’s estimate of the contract total is between $1,495,000 and $1,595,000. All work shall be
completed within sixty (60) working days from the date of the Notice to Proceed (NTP).

Per Division 2, Chapter 2 of the Torrance Municipal Code, the Torrance City Council may reject any and
all bids, waive any informality or irregularity in such bids, and determine the lowest responsible bidder. No
facsimile bids shall be accepted by the City.

Substitution of securities for withheld funds is permitted per Section 22300 of the Public Contract Code.

The City has determined that either a California Class A, Class C-12 or Class C-32 Contractor’s license is
required to bid this project.

Because Gas Tax funds will be used for this project, pursuant to Section 1770 et seq. of the California
Labor Code, the minimum prevailing rate of per diem wages for each craft, classification, or type of
workman needed to execute the Contract shall be those determined by the Director of Industrial Relations
of the State of California. These wages are set forth in the General Prevailing Wage Rates for this project,
available from the California Department of Industrial Relations’ Internet web site at
http://www.dir.ca.qov/DLSR/PWD.
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By order of the City Council of the City of Torrance, California.

For further information, please contact Davina Buenavista, Associate Engineer, in the Public Works
Department at (310) 618-3057 or by email at DBuenavista@ TorranceCA.gov.
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SECTION B

INSTRUCTIONS TO BIDDERS



CITY OF TORRANCE, CALIFORNIA

INSTRUCTIONS TO BIDDERS

QUALIFICATION OF BIDDERS

1. Competency of Bidders

The Bidder shall be thoroughly competent and capable of satisfactorily performing the Work
covered by the Bid. As specified in the Bid Documents, the Bidder shall furnish statements of
previous experience on similar work. When requested, the Bidder shall also furnish the plan
of procedure proposed; the organization, machinery, plant and other equipment available for
the Work; evidence of its financial condition and resources; and any other such
documentation as may be required by the City to determine if the Bidder is responsible.

2. Contractor's License

At the time of submitting the Bid, the Bidder shall be licensed as a Contractor in accordance
with the provisions of Chapter 9, Division 3, of the California Business and Professions Code.
The required prime Contractor license class for the Work is shown in the project Notice
Inviting Bids. However, the City reserves the right to award the Contract to a Contractor with
another class if the City determines that the license is proper for the work.

BIDDER RESPONSIBILITY

A responsible Bidder is a Bidder who has demonstrated the attribute of trustworthiness, as well as
ability, fitness, capacity and experience to satisfactorily perform the work.

Bidders are notified that, in accordance with Division 2, Chapter 2 of the Torrance Municipal Code,
the City Council may determine whether the Bidder is responsible based on a review of the
Bidder's performance on other contracts.

If, based on the provision and criteria in Division 2, Chapter 2 of the Torrance Municipal Code, the
Engineer proposes not to recommend the award of contract to the apparent low bidder, the
Director shall notify the Bidder in writing of its intention to recommend to the City Council that the
Council award the contract to the 2nd lowest responsible bidder. If the Bidder presents evidence in
rebuttal to the recommendation, the Director shall evaluate the merits of such evidence, and based
on that evaluation, make a recommendation to the City Council.

ADDENDA TO THE CONTRACT DOCUMENTS

The City may issue Addenda to the Contract Documents during the period of advertising. The
Bidder shall acknowledge the receipt of the Addenda in their Bid. Failure of the Bidder to do so
may result in the rejection of the Bid as non-responsive.

PREPARATION OF THE BID

1. Examination of Site, Plans and Specifications

Prior to submitting a Bid, the Bidder shall examine the Work site, carefully read the
Specifications, view the Plans (available on the website only) and satisfy itself that it has the
abilities and resources to complete the Work. The Bidder agrees that if it is awarded the
Contract, no claim will be made against the City based on ignorance or misunderstanding of
the provisions of the Contract Documents, the nature and amount of the work, and the
physical and climatic conditions of the work site.
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The Contractor shall have included in the contract price a sufficient sum to cover all items,
including labor, materials, tools, equipment and incidentals, that are implied or required for the
complete improvements as contemplated by the drawings, specifications, and other contract
documents.

2. Estimated Quantities

The quantities shown in the Bid are approximate only. The Contractor will be paid for the
actual quantities of work installed based on field measurements. The City reserves the right
to increase or decrease the amount of any item or portion of work to be performed or
materials furnished, or to delete any item, in accordance with the Specifications.

3. Bid Instructions and Submissions

The Bid shall be submitted on the Bidder’s Submittal forms included with the Specifications.
All Bid Documents must be completed, executed and submitted with the Bid by the Bidder.

Required Bid Submittal Documents:

1) Bidder's Submittal

2)  Addenda Acknowledgment

3) Contractor’s Affidavit

4)  Bid Bond (10%)

5) List of Subcontractors

6) References (2 pages)

7)  Violations of Federal or State Law

8) Debarment and Suspension Certification

All prices submitted will be considered as including any and all sales or use taxes. For any
individual bid item, in the case of a discrepancy between its unit price and total bid, the unit
price shall always prevail.

4. Disadvantaged Business Enterprise (DBE) Requirements

This project has no DBE requirements.

BID BOND

The Bid must be accompanied by either cash, a certified or cashier's check or a surety bond (bid
bond) payable to the City of Torrance. Bids must be submitted on the proposal forms furnished by
the Public Works Department. The Bid Guaranty shall be in an amount equivalent to at least 10%
of the Total Contract Bid Price.

NONRESPONSIVE BIDS AND BID REJECTION

1. A Bid in which the required bid proposal documents are not completed, executed and
submitted may be considered non-responsive and be rejected.

2. A Bid in which the Contract Unit Prices are unbalanced, which is incomplete or which shows
alteration of form or irregularities of any kind, or which contains any additions or conditional or
alternate Bids that are not called for, may be considered non-responsive and be rejected.

AWARD OF CONTRACT

In accordance with Division 2, Chapter 2 of the Torrance Municipal Code, the City Council reserves
the right to reject any and all bids received, to take all bids under advisement for a period not-to-
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exceed sixty (60) days after date of opening thereof, to waive any informality or irregularity in the
Bid, and to be the sole judge of the merits of material included in the respective bids received.

EXECUTION OF CONTRACT
After the Contract is awarded, the awardee shall execute the following eight (8) documents:

1) Performance Bond (100% of Bid)

2) Labor and Material Bond (100% of Bid)

3) Public Works Agreement

4)  Verification of Insurance Coverage (Certificates and Endorsements)
5) Construction or Service Contract Endorsement

6)  Workers’ Compensation Insurance Certificate

7 Construction Permit Application Form

8) Business License Application Form

APPRENTICESHIP EMPLOYMENT STANDARDS

The Contractor is directed to the provisions in Sections 1776, 1777.5 and 1777.6 of the California
Labor Code concerning the employment of apprentices by the Contractor or any subcontractor
under them.

PERMITS, LICENSES AND PUBLIC WORKS AGREEMENT

The Contractor shall procure and execute all permits, licenses, pay all charges and fees, and give
all notices necessary and incidental to the completion of the Work. The Contractor shall execute a
Public Works Agreement. No fee is charged for a Construction Excavation Permit issued by the
City of Torrance for a public works project. The Contractor shall obtain a City of Torrance
Business License.

INSURANCE

The Contractor shall maintain Automobile Liability, General Liability and Workers’ Compensation
Insurance as specified in the Public Works Agreement included in the Project Specifications.

PRE-BID INQUIRIES

A Bidder with a Pre-Bid Inquiry must submit their question(s) in writing to the Torrance Public
Works Department. You may email it to Ms. Davina Buenavista, Associate Engineer at
DBuenavista@torranceca.gov. All questions must be received no later than 5:00 p.m. on the
Thursday one week prior to the date for opening the bids. Questions received after this date may
not be considered. For questions of a general nature, a bidder may call Ms. Davina Buenavista at
(310) 618-3507.
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SECTION C

BID DOCUMENT



BIDDER’'S SUBMITTAL

COMPANY:

FY2011-12 SLURRY SEAL PROGRAM, I-119

B2013-21

Honorable Mayor and Members
of the Torrance City Council
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the
City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby
proposes to furnish all Work to be performed in accordance with the Plans, Specifications,
Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the
following schedule.

BID SCHEDULES

BID SCHEDULE A — RESIDENTIAL STREETS (AREAS A THRU D)

ITEM ITEM APPROX. UNIT OF UNIT TOTAL
NO. DESCRIPTION QTY MEASURE PRICE BID
MOBILIZATION AND
1 DEMOBILIZATION 1 LS $ $
2 TRAFFIC CONTROL 1 LS $ $
3 CRACK SEAL 1 LS $ $
CAPE SEAL (CHIP SEAL & TYPE Il
4 SLURRY SEAL WITH 2-1/2% LATEX) 1,393,500 SF $ $
TYPE Il SLURRY SEAL WITH 2-1/2%
5 LATEX 3,901,000 SF $ $
REMOVE EXISTING PAVEMENT
STRIPING, MARKINGS, LEGENDS,
6 AND RAISED PAVEMENT 1 LS $ $
MARKERS
INSTALL PAVEMENT STRIPING,
7 MARKINGS, LEGENDS, AND 1 LS $ $
RAISED PAVEMENT MARKERS
SCHEDULE “A” SUBTOTAL: $
(FIGURES)*
SCHEDULE “A” SUBTOTAL:
(WORDS)*

*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS

NOTE: Include above subtotal in the Total Bid Price for this project on page C-3.

C-1
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BIDDER’'S SUBMITTAL- B2013-21
(CONTINUED)

COMPANY:

BID SCHEDULE B — CITY PARKING FACILITIES (8 LOCATIONS)

ITEM ITEM APPROX. UNIT OF UNIT TOTAL
NO. DESCRIPTION QTY MEASURE PRICE BID
MOBILIZATION AND
1 DEMOBILIZATION 1 LS $ $
2 TRAFFIC CONTROL 1 LS $ $
3 CRACK SEAL 1 LS $ $
TYPE Il SLURRY SEAL WITH 2-1/2%
4 LATEX (AREAS 4 THROUGH 8) 128,000 SF $ $
TYPE Il SLURRY SEAL WITH 2-1/2%
LATEX AT CITY YARD AREAS 1 & 2
4A AND CITY HALL AREA 3 (CLOSED 302,000 SF $ $
FRIDAY AND SATURDAYS ONLY)
REMOVE EXISTING PAVEMENT
STRIPING, MARKINGS, LEGENDS,
> AND RAISED PAVEMENT 1 LS $ $
MARKERS
INSTALL PAVEMENT STRIPING,
6 MARKINGS, LEGENDS, AND 1 LS $ $
RAISED PAVEMENT MARKERS
INSTALL PAVEMENT STRIPING,
MARKINGS, LEGENDS, AND
RAISED PAVEMENT MARKERS AT
6A CITY YARD AREAS 1 & 2 AND CITY 1 LS $ $
HALL AREA 3 (CLOSED FRIDAY
AND WEEKENDS ONLY)
REMOVE AND DISPOSE EXIST
7 WOOD WHEEL STOPS 1 LS $ $
(Approx. 50 LF)
REMOVE, STORE, AND REINSTALL
8 EXIST CONCRETE WHEEL STOPS 1 LS $ $
(Approx. 63)
FURNISH AND INSTALL NEW
9 CONCRETE WHEEL STOPS S0 EA $ $
SCHEDULE “B” SUBTOTAL: $
(FIGURES)*
SCHEDULE “B” SUBTOTAL.:
(WORDS)*

*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS

NOTE: Include above subtotal in the Total Bid Price for this project on page C-3.
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BIDDER’'S SUBMITTAL - B2013-21
(CONTINUED)

COMPANY:

The Total Bid Price below shall include the 2 subtotals of Schedules A and B.

TOTAL BID PRICE FOR SCHEDULES A + B:
$

(FIGURES)*

TOTAL BID PRICE FOR SCHEDULES A + B:

(WORDS)*

*BID MAY BE REJECTED IF SUBTOTAL BID IS NOT SHOWN IN FIGURES AND WORDS

The undersigned furthermore agrees to enter into and execute a contract, with necessary
bonds, at the unit prices set forth herein and in case of default in executing such contract, with
necessary bonds, the check or bond accompanying this bid and the money payable thereon
shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the
Specifications and all work or expense required for the satisfactory completion of said items. In
case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract
Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor:

Date: By:

Contractor’s State License No.: Class:

Address:

Phone: Fax:
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ACKNOWLEDGMENT OF ADDENDA RECEIVED - B2013-21

The Bidder shall acknowledge the receipt of any and all addenda by placing an "X" by each

addendum received.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

If an addendum or addenda have been issued by the City and not noted above as being

received by the Bidder, the Bid Proposal may be rejected.

Bidder’s Signature

C-4
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CONTRACTOR'S AFFIDAVIT

STATE OF CALIFORNIA B2013-21

}
}
COUNTY OF }

, being first duly sworn, deposes and says:

(NAME)

1. That he/she is the

(TITLE)

of

(NAME OF PARTNERSHIP, CORPORATION, OR SOLE PROPRIETORSHIP)

hereinafter called "Contractor,” who has submitted to the City of Torrance a proposal for

the Construction of FY2011-12 Slurry Seal Program, 1-119, B2013-21,

2. That said proposal is genuine; that the same is not sham; that all statement of facts therein

are true;

3. That such proposal was not made in the interest or behalf of any person, partnership,

company, association, organization or corporation not named or disclosed;

4.  That the Contractor did not, directly or indirectly, induce, solicit or agree with anyone else
to submit a false or sham bid, to refrain from bidding, or to withdraw the bid, to raise or fix
the bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or cost
element of the Contractor's price or the price of anyone else; and did not attempt to induce
action prejudicial to the interest of the City of Torrance, or of any other bidder, or anyone

else interested in the proposed contract;

5. That the Contractor has not in any manner sought by collusion to secure for itself an
advantage over any other bidder or to induce action prejudicial to the interests of the City

of Torrance, or of any other bidder or of anyone else interested in the proposed contract;

6. That the Contractor has not accepted any bid from any subcontractor or materialman
through any bid depository, the bylaws, rules or regulations of which prohibit or prevent the
Contractor from considering any bid from any subcontractor or materialman, which is not
processed through said bid depository, or which prevent any subcontractor or materialman
from bidding to any Contractor who does not use the facilities of or accept bids from or

through such bid depository;
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CONTRACTOR'S AFFIDAVIT
(CONTINUED)

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any
breakdown thereof, or the contents thereof, or divulge information or data relative thereto,
to any corporation, partnership, company, association, organization, bid depository, or to
any member or agent thereof, or to any individual or group of Individuals, except to the City
of Torrance, or to any person or persons who have a partnership or other financial interest
with said Contractor in its business.

Dated this day of , 20

Subscribed and Sworn to

(CONTRACTOR'’S SIGNATURE)

before me this day
of , 20

(NAME)
Notary Public in and for said (TITLE)

County and State.

(SEAL)
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BID BOND (10%)

KNOW ALL MEN BY THESE PRESENTS: That we,

as principal, and as sureties, are held

and firmly bound unto the City of Torrance, State of California, in the penal sum of

dollars ($ ), for the payment whereof

we hereby bind ourselves, our successors, heirs, executors or administrators jointly and

severally, firmly by these presents.

The condition of this obligation is such that, whereas the above bounded principal is about to file
with and submit to the City of Torrance a bid or proposal for the performance of certain work as
required in the City of Torrance, Project No. B2013-21, said work being: the FY2011-12
SLURRY SEAL PROGRAM, I-119, and in compliance with the Specifications therefor under an
invitation of said City contained in a notice or advertisement for bids or proposals; now if the bid
or proposal of the said principal shall be accepted and if the said work be thereupon awarded to
the principal by said City and if the said principal shall enter into a contract with the said City in
accordance with said bid or proposal, or if the bid or proposal of the said principal is rejected,
then this bond shall be void and of no effect and otherwise in full force and effect.

WITNESS our hands this day of , 20

PRINCIPAL

SURETY/ATTORNEY-IN-FACT

SIGNATURE

Name:

Local Address:

Phone No.:
Fax No.:
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LIST OF SUBCONTRACTORS

The Bidder is required to fill in the following blanks in accordance with the provisions of the
Subletting and Subcontracting Fair Practices Act (Chapter 2 of Division 5, Title 1 of the
Government Code of the State of California) and should familiarize itself with Section 2-3 of the

Standard Specifications.

Name Under Which Subcontractor is Licensed:

Subcontractor’'s Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:

Name Under Which Subcontractor is Licensed:

Subcontractor’'s Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:

Name Under Which Subcontractor is Licensed:

Subcontractor’'s Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:

Name Under Which Subcontractor is Licensed:

Subcontractor’'s Address:

Specific Description of Sub-Contract:

License Number: CA License Classification/Type:

Subcontractors listed must be properly licensed under the laws of the State of California for the
type of work which they are to perform. Do not list alternate subcontractors for the same work.

C-8
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REFERENCES

List work similar in magnitude and degree of difficulty completed by the Contractor within the

past three (3) years.

1. Name (Firm/Agency):
Address:

Contact Person:

Title of Project:

Telephone No.:

Project Location:

Date of Completion:

2. Name (Firm/Agency):
Address:

Contract Amount: $

Contact Person:

Title of Project:

Telephone No.:

Project Location:

Date of Completion:

3. Name (Firm/Agency):
Address:

Contract Amount: $

Contact Person:

Title of Project:

Telephone No.:

Project Location:

Date of Completion:

4. Name (Firm/Agency):
Address:

Contract Amount: $

Contact Person:

Title of Project:

Telephone No.:

Project Location:

Date of Completion:

5. Name (Firm/Agency):
Address:

Contract Amount: $

Contact Person:

Title of Project:

Telephone No.:

Project Location:

Date of Completion:

C-9
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REFERENCES
(CONTINUED)

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all
work done within said five years (attach additional sheets if necessary). Note if work was done
as subcontractor [include only subcontract amount]:

- Date
Work Description & Contract Amount Agency Completed
Contractor’s License No.: Class:
a. Date first obtained: Expiration:
b. Has License ever been suspended or revoked?
If yes, describe when and why:
c. Any current claims against License or Bond?
If yes, describe claims:
Principals in Company (List all — attach additional sheets if necessary):
NAME TITLE LICENSE NO.

(If Applicable)
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VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS

Has your firm or its officers been assessed any penalties by an agency for noncompliance
or violations of Federal, State or Local labor laws and/or business or licensing regulations
within the past five (5) years relating to your construction projects?

Yes/No: Federal/State:

If “yes,” identify and describe, (including agency and status):

Have the penalties been paid? Yes/No:

Does your firm or its officers have any ongoing investigations by any public agency
regarding violations of the State Labor Code, California Business and Professions Code or

State Licensing Laws?

Yes/No: Code/Laws: Section/Article:

If “yes,” identify and describe, (including agency and status):
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DEBARMENT AND SUSPENSION CERTIFICATION
TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other
person associated therewith in the capacity of owner, partner, director, officer, manager:

e is not currently under suspension, debarment, voluntary exclusion, or determination of
ineligibility by any Federal AGENCY;

¢ has not been suspended, debarred, voluntarily excluded or determined ineligible by any
Federal AGENCY within the past 3 years;

e does not have a proposed debarment pending; and
¢ has not been indicted, convicted, or had a civil judgment rendered against it by a court of
competent jurisdiction in any matter involving fraud or official misconduct within the past

3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. For any exception noted above, indicate below to whom it applies,
initiating AGENCY, and dates of action.

Notes: Providing false information may result in criminal prosecution or administrative
sanctions.

The above certification is part of the Proposal. Signing this Proposal on the signature portion
thereof shall also constitute signature of this Certification.
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SECTION D

DOCUMENTS TO BE COMPLETED
AND DELIVERED TO CITY PRIOR
TO AWARD OF CONTRACT



PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, as Principal(s) and a
corporation, incorporated, organized, and existing under the laws of the State of
, and authorized to execute bonds and undertakings and to do a
general surety business in the State of California, as Surety, are jointly and severally held and
firmly bound unto the City of Torrance, a municipal corporation, located in the County of Los
Angeles, State of California, in the full and just sum of: Dollars
$ ), lawful money of the United States of America, for the payment of
which sum, well and truly to be made, we bind ourselves and our respective heirs, executors,
administrators, representative, successors and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT: WHEREAS, said Principal(s)
have/has entered into, or are/is about to enter into, a certain written contract or agreement,
dated as of the day of , 20 , with the said City of
Torrance for the Construction of FY2011-12 SLURRY SEAL PROGRAM, I-119, B2013-21, all
as is more specifically set forth in said contract or agreement, a full, true and correct copy of
which is hereunto attached, and hereby referred to and by this reference incorporated herein
and made a part hereof;

NOW, THEREFORE, if the said Principal(s) shall faithfully and well and truly do, perform and
complete, or cause to be done, performed and complete, each and all of the covenants, terms,
conditions, requirements, obligations, acts and things, to be met, done or performed by said
Principal(s), including any guarantee period as set forth in, or required by, said contract or
agreement, all at and within the time or times, and in the manner as therein specified and
contemplated, then this bond and obligation shall be null and void; otherwise it shall be and
remain in full force, virtue and effect.

The said Surety, for value received, hereby stipulates and agrees that no amendment, change,
extension of time, alteration or addition to said contract or agreement, or of any feature or item
or items of performance required therein or thereunder, shall in any manner affect its obligations
on or under this bond; and said Surety does hereby waive notice of any such amendment,
change, extension of time, alteration, or addition to said contract or agreement, and of any
feature or item or items of performance required therein or thereunder.
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PERFORMANCE BOND
(CONTINUED)

In the event any suit, action or proceedings is instituted to recover on this bond or obligation,
said Surety will pay, and does hereby agree to pay, as attorney's fees for said City, such sum as
the Court in any such suit, action or proceeding may adjudge reasonable.

EXECUTED, SEALED AND DATED this day of , 20
CORPORATE SEAL PRINCIPAL(S):

BY

BY
CORPORATE SEAL SURETY:

BY
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LABOR AND MATERIAL BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, as Principal(s)
and a corporation, incorporated,
organized, and existing under the laws of the State of , and authorized

to execute bonds and undertakings and to do a general surety business in the State of
California, as Surety, are jointly and severally held and firmly bound unto:

(a) The State of California for the use and benefit of the State Treasurer, as ex-officio
Treasurer and custodian of the Unemployment Fund of said State; and

(b) The City of Torrance, California; and

(©) Any and all persons who do or perform or who did or performed work or labor upon or in
connection with the work or improvement referred to in the contract or agreement
hereinafter mentioned; and

(d) Any and all materialmen, persons, companies, firms, association, or corporations,
supplying or furnishing any materials, provisions, provender, transportation, appliances
or power, or other supplies used in, upon, for or about or in connection with the
performance of the work or improvement contracted to be executed, done, made or
performed under said contract or agreement; and

(e) Any and all persons, companies, firms, associations, or corporations furnishing, renting,
or hiring teams, equipment, implements or machinery for, in connection with, or
contributing to, said work to be done or improvement to be made under said contract or
agreement; and

() Any and all persons, companies, firms, associations, or corporations who supply both
work and materials;

and whose claim has not been paid by said Principal(s), in full and just sum of
Dollars ($ ), lawful money of the United States of America,
for the payment of which will and truly to be made, said Principal(s) and said Surety do hereby
bind themselves and their respective heirs, executors, administrators, representatives,
successors and assigns, jointly and severally, firmly by these presents.
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LABOR AND MATERIAL BOND
(CONTINUED)

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, THAT: WHEREAS, said
Principal(s) have/has entered into or arel/is about to enter into a certain written contract or
agreement, dated as of the day of 20 , with the
City of Torrance for the Construction of FY2011-12 RESIDENTIAL SLURRY SEAL, [-119,
B2013-21, all as is more specifically set forth in said contract or agreement, a full, true and
correct copy of which is hereunto attached, and hereby referred to and by this reference
incorporated herein and made a part hereof;

NOW, THEREFORE, if the said Principal(s) (or any of his/her, its, or their subcontractors) under
said contract or agreement fails or fail to pay:

Q) For any materials, provisions, provender, transportation, appliances, or power, or other
supplies; or

(2) For the hire of any teams, equipment, implements, or machinery; or

3) For any work or labor; supplies, furnished, provided, used, done or performed in, upon,
for or about or in connection with the said work or improvement; or

4) For amounts due under the Unemployment Insurance Act of the State of California with
respect to such work or improvement;

the Surety on this bond will pay the same in an amount not exceeding the sum hereinabove
specified in this bond; and, also, in case suit is brought upon this bond, said Surety will (and
does hereby agree to) pay a reasonable attorney's fee, to be fixed and taxed as costs, and
included in the judgment therein rendered.

This bond shall (and it is hereby made to) inure to the benefit of any and all persons entitled to
file claims under Section 1192.1 of the Code of Civil Procedure of the State of California, so as
to give a right of action to them or their assigns in any suit brought upon this bond, all as
contemplated under the provisions of Section 4205 of the Government Code, and of Chapter 1
of Title 4 of Part 3 of the Code of Civil Procedure, of the State of California.

This bond is executed and filed in connection with said contract or agreement hereunto
attached to comply with each and all of the provisions of the laws of the State of California
above mentioned or referred to, and of all amendments thereto, and the obligors so intend and
do hereby bind themselves accordingly.
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LABOR AND MATERIAL BOND
(CONTINUED)

The said Surety, for value received, hereby stipulates and agrees that no amendment, change,
extension of time, alteration, or addition to said contract or agreement, or of any feature or item
or items of performance required therein or thereunder, shall in any manner affect its obligations
on or under this bond; and said Surety does hereby waive notice of any such amendment,
change, extension of time, alteration, or addition to said contract or agreement, and of any
feature or item or items of performance required therein or thereunder.

EXECUTED, SEALED AND DATED this day of , 20
CORPORATE SEAL PRINCIPAL:

BY
CORPORATE SEAL SURETY:

BY
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PUBLIC WORKS AGREEMENT

This PUBLIC WORKS AGREEMENT (“Agreement”) is made and entered into as of
, 2013 (the “Effective Date”), by and
between the CITY OF TORRANCE, a municipal corporation (“CITY”), and
(“CONTRACTOR").

RECITALS:

A. The CITY wishes to retain the services of an experienced and qualified CONTRACTOR to
apply slurry seal to selected streets; and

B. In order to obtain the desired services, The CITY has circulated a Notice Inviting Bids for
the construction of FY2011-12 SLURRY SEAL PROGRAM, I-119, Notice Inviting Bids No.
B2013-21 (the “NIB"); and

C. CONTRACTOR has submitted a Bid (the “Bid”) in response to the NIB. CONTRACTOR
represents that it is qualified to perform those services requested in the Plans and
Specifications. Based upon its review of all Bids submitted in response to the NIB, The
CITY is willing to award the contract to CONTRACTOR.

AGREEMENT:

1. SERVICES TO BE PERFORMED BY CONTRACTOR

CONTRACTOR will provide the services and install those materials listed in the Plans and
Specifications, which are on file in the Public Works Department. The NIB and the Plans
and Specifications are made a part of this Agreement. A copy of the Bid is attached as
Exhibit A.

2. TERM

Unless earlier terminated in accordance with Paragraph 4 below, this Agreement will
continue in full force and effect for 12 months from the Effective Date.

3. COMPENSATION

A. CONTRACTOR's Fee.

For services rendered pursuant to this Agreement, CONTRACTOR will be paid in
accordance with CONTRACTOR'’s Bid; provided, however, that in no event will the
total amount of money paid the CONTRACTOR, for services initially contemplated
by this Agreement, exceed the sum of $ (“Agreement Sum”),
unless otherwise first approved in writing by the CITY.
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B. Schedule of Payment.

Provided that the CONTRACTOR is not in default under the terms of this
Agreement, upon presentation of an invoice, CONTRACTOR will be paid monthly,
within 30 days after the date of the monthly invoice.

4, TERMINATION OF AGREEMENT

A. Termination by CITY for Convenience.

1.

CITY may, at any time, terminate the Agreement for CITY’s convenience and
without cause.

Upon receipt of written notice from CITY of such termination for CITY’s
convenience, CONTRACTOR will:

a) cease operations as directed by CITY in the notice;

b) take actions necessary, or that CITY may direct, for the protection
preservation of the work; and

C) except for work directed to be performed prior to the effective date of
termination stated in the notice, terminate all existing subcontracts
and purchase orders and enter into no further subcontracts and
purchase orders.

In case of such termination for CITY's convenience, CONTRACTOR will be
entitled to receive payment for work executed; and costs incurred by reason
of such termination, along with reasonable overhead and profit on the work
not executed.

B. Termination for Cause.

1.

If either party fails to perform any term, covenant or condition in this
Agreement and that failure continues for 15 calendar days after the
nondefaulting party gives the defaulting party notice of the failure to perform,
this Agreement may be terminated for cause; provided, however, that if
during the notice period the defaulting party has promptly commenced and
continues diligent efforts to remedy the default, the defaulting party will have
such additional time as is reasonably necessary to remedy the default.

In the event this Agreement is terminated for cause by the default of the
CONTRACTOR, the CITY may, at the expense of the CONTRACTOR and
its surety, complete this Agreement or cause it to be completed. Any check
or bond delivered to the CITY in connection with this Agreement, and the
money payable thereon, will be forfeited to and remain the property of the
CITY. All moneys due the CONTRACTOR under the terms of this
Agreement will be retained by the CITY, but the retention will not release the
CONTRACTOR and its surety from liability for the default. Under these
circumstances, however, the CONTRACTOR and its surety will be credited
with the amount of money retained, toward any amount by which the cost of
completion exceeds the Agreement Sum and any amount authorized for
extra services.
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3. Termination for cause will not affect or terminate any of the rights of the
CITY as against the CONTRACTOR or its surety then existing, or which may
thereafter accrue because of the default; this provision is in addition to all
other rights and remedies available to the CITY under law.

C. Termination for Breach of Law.

In the event the CONTRACTOR or any of its officers, directors, shareholders,
employees, agents, subsidiaries or affiliates is convicted (i) of a criminal offense as
an incident to obtaining or attempting to obtain a public or private contract or
subcontract, or in the performance of a contract or subcontract; (ii) under state or
federal statutes of embezzlement, theft, forgery, bribery, falsification or destruction
of records, receiving stolen property, or any other offense indicating a lack of
business integrity or business honesty which currently, seriously, and directly affects
responsibility as a public consultant or Contractor; (iii) under state or federal
antitrust statutes arising out of the submission of bids or proposals; or (iv) of
violation of Paragraph 19 of this Agreement; or for any other cause the CITY
determines to be so serious and compelling as to affect CONTRACTOR's
responsibility as a public consultant or Contractor, including but not limited to,
debarment by another governmental agency, then the CITY reserves the unilateral
right to terminate this Agreement or to impose such other sanctions (which may
include financial sanctions, temporary suspensions or any other condition deemed
appropriate short of termination) as it deems proper. The CITY will not take action
until CONTRACTOR has been given notice and an opportunity to present evidence
in mitigation.

FORCE MAJEURE

If any party fails to perform its obligations because of strikes, lockouts, labor disputes,
embargoes, acts of God, inability to obtain labor or materials or reasonable substitutes for
labor or materials, governmental restrictions, governmental regulations, governmental
controls, judicial orders, enemy or hostile governmental action, civil commotion, fire or
other casualty, or other causes beyond the reasonable control of the party obligated to
perform, then that party’s performance shall be excused for a period equal to the period of
such cause for failure to perform.

RETENTION OF FUNDS

CONTRACTOR authorizes the CITY to deduct from any amount payable to
CONTRACTOR (whether or not arising out of this Agreement) any amounts the payment
of which may be in dispute or that are necessary to compensate the CITY for any losses,
costs, liabilities, or damages suffered by the CITY, and all amounts for which the CITY
may be liable to third parties, by reason of CONTRACTOR’s negligent acts or omissions
or willful misconduct in performing or failing to perform CONTRACTOR's obligations under
this Agreement. In the event that any claim is made by a third party, the amount or
validity of which is disputed by CONTRACTOR, or any indebtedness exists that appears
to be the basis for a claim of lien, the CITY may withhold from any payment due, without
liability for interest because of the withholding, an amount sufficient to cover the claim.
The failure of the CITY to exercise the right to deduct or to withhold will not, however,
affect the obligations of CONTRACTOR to insure, indemnify, and protect the CITY as
elsewhere provided in this Agreement.
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10.

11.

12.

THE CITY'S REPRESENTATIVE

The Public Works Director is designated as the “City Representative,” authorized to act in
its behalf with respect to the work and services specified in this Agreement and to make
all decisions in connection with this Agreement. Whenever approval, directions, or other
actions are required by the CITY under this Agreement, those actions will be taken by the
City Representative, unless otherwise stated. The City Manager has the right to
designate another City Representative at any time, by providing notice to CONTRACTOR.

CONTRACTOR REPRESENTATIVE(S)

The following principal(s) of CONTRACTOR are designated as being the principal(s) and
representative(s) of CONTRACTOR authorized to act in its behalf with respect to the work
specified in this Agreement and make all decisions in connection with this Agreement:

INDEPENDENT CONTRACTOR

The CONTRACTOR is, and at all times will remain as to the CITY, a wholly independent
Contractor. Neither the CITY nor any of its agents will have control over the conduct of
the CONTRACTOR or any of the CONTRACTOR’s employees, except as otherwise set
forth in this Agreement. The CONTRACTOR may not, at any time or in any manner,
represent that it or any of its agents or employees are in any manner agents or employees
of the CITY.

BUSINESS LICENSE

The CONTRACTOR must obtain a City business license prior to the start of work under
this Agreement, unless CONTRACTOR is qualified for an exemption.

OTHER LICENSES AND PERMITS

CONTRACTOR warrants that it has all professional, contracting and other permits and
licenses required to undertake the work contemplated by this Agreement.

FAMILIARITY WITH WORK

By executing this Agreement, CONTRACTOR warrants that CONTRACTOR (a) has
thoroughly investigated and considered the scope of services to be performed, (b) has
carefully considered how the services should be performed, and (c) fully understands the
facilities, difficulties and restrictions attending performance of the services under this
Agreement. If the services involve work upon any site, CONTRACTOR warrants that
CONTRACTOR has or will investigate the site and is or will be fully acquainted with the
conditions there existing, prior to commencement of services set forth in this Agreement.
Should CONTRACTOR discover any latent or unknown conditions that will materially
affect the performance of the services set forth in this Agreement, CONTRACTOR must
immediately inform the CITY of that fact and may not proceed except at CONTRACTOR's
risk until written instructions are received from the CITY.
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13.

14.

15.

16.

17.

CARE OF WORK

CONTRACTOR must adopt reasonable methods during the life of the Agreement to
furnish continuous protection to the work, and the equipment, materials, papers,
documents, plans, studies and other components to prevent losses or damages, and will
be responsible for all damages, to persons or property, until acceptance of the work by
the CITY, except those losses or damages as may be caused by the CITY’s own
negligence.

CONTRACTOR’'S ACCOUNTING RECORDS:; OTHER PROJECT RECORDS

Records of the CONTRACTOR’s time pertaining to the project, and records of accounts
between the CITY and the CONTRACTOR, will be kept on a generally recognized
accounting basis. CONTRACTOR will also maintain all other records, including without
limitation specifications, drawings, progress reports and the like, relating to the project. All
records will be available to the CITY during normal working hours. CONTRACTOR wiill
maintain these records for three years after final payment.

INDEMNIFICATION

CONTRACTOR will indemnify, defend, and hold harmless CITY, the City Council, each
member thereof, present and future, its officers, agents and employees from and against
any and all liability, expenses, including defense costs and legal fees, and claims for
damages whatsoever, including, but not limited to, those arising from breach of contract,
bodily injury, death, personal injury, property damage, loss of use, or property loss
however the same may be caused and regardless of the responsibility for negligence.
The obligation to indemnify, defend and hold harmless includes, but is not limited to, any
liability or expense, including defense costs and legal fees, arising from the negligent acts
or omissions, or willful misconduct of CONTRACTOR, its officers, employees, agents,
subcontractors or vendors. It is further agreed, CONTRACTOR’s obligations to indemnify,
defend and hold harmless will apply even in the event of concurrent negligence on the
part of CITY, the City Council, each member thereof, present and future, or its officers,
agents and employees, except for liability resulting solely from the negligence or willful
misconduct of CITY, its officers, employees or agents. Payment by CITY is not a
condition precedent to enforcement of this indemnity. In the event of any dispute between
CONTRACTOR and CITY, as to whether liability arises from the sole negligence of the
CITY or its officers, employees, agents, subcontractors or vendors, CONTRACTOR will
be obligated to pay for CITY’'s defense until such time as a final judgment has been
entered adjudicating the CITY as solely negligent. CONTRACTOR will not be entitled in
the event of such a determination to any reimbursement of defense costs including but not
limited to attorney’s fees, expert fees and costs of litigation.

NON-LIABILITY OF THE CITY'S OFFICERS AND EMPLOYEES

No officer or employee of the CITY will be personally liable to CONTRACTOR, in the
event of any default or breach by the CITY or for any amount that may become due to
CONTRACTOR.

INSURANCE

A. CONTRACTOR must maintain at its sole expense the following insurance, which
will be full coverage not subject to self insurance provisions:
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18.

19.

1. Automobile Liability, including owned, non-owned and hired vehicles, with at
least the following limits of liability:

a) Combined single limits of $2,000,000 per occurrence.

B. General Liability including coverage for premises, products and completed
operations, independent Contractors, personal injury and contractual obligations
with combined single limits of coverage of at least $3,000,000 per occurrence, with
an annual aggregate of no less than $5,000,000.

C. Workers’ Compensation with limits as required by the State of California and
Employers Liability with limits of at least $3,000,000.

D. The insurance provided by CONTRACTOR will be primary and non-contributory.

E. The CITY of Torrance, the City Council and each member thereof, members of
boards and commissions, every officer, agent, official, employee and volunteer, and
the Consulting Engineer, must be named as additional insureds under the
automobile and general liability policies.

F. CONTRACTOR must provide certificates of insurance and/or endorsements to the
City Clerk of the City of Torrance before the commencement of work.

G. Each insurance policy required by this Paragraph must contain a provision that no
termination, cancellation or change of coverage can be made without thirty days
notice to the CITY.

H. CONTRACTOR must include all subcontractors as insureds under its policies or
must furnish separate certificates and endorsements for each subcontractor. All
coverage for subcontractors will be subject to all of the requirements of this
Paragraph 17.

SUFFICIENCY OF INSURERS

Insurance required by this Agreement will be satisfactory only if issued by companies
admitted to do business in California, rated “B+” or better in the most recent edition of
Best's Key Rating Guide, and only if they are of a financial category Class VII or better,
unless these requirements are waived by the Risk Manager of the CITY (“Risk Manager”)
due to unique circumstances. In the event the Risk Manager determines that the work or
services to be performed under this Agreement creates an increased or decreased risk of
loss to the CITY, the CONTRACTOR agrees that the minimum limits of any insurance
policies and/or the performance bond required by this Agreement may be changed
accordingly upon receipt of written notice from the Risk Manager; provided that
CONTRACTOR will have the right to appeal a determination of increased coverage by the
Risk Manager to the City Council of the CITY within 10 days of receipt of notice from the
Risk Manager.

CONEFLICT OF INTEREST

A. No officer or employee of the CITY may have any financial interest, direct or
indirect, in this Agreement, nor may any officer or employee participate in any
decision relating to the Agreement that effects the officer or employee’s financial
interest or the financial interest of any corporation, partnership or association in
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which the officer or employee is, directly or indirectly interested, in violation of any
law, rule or regulation.

B. No person may offer, give, or agree to give any officer or employee or former officer
or employee, nor may any officer or employee solicit, demand, accept, or agree to
accept from another person, a gratuity or an offer of employment in connection with
any decision, approval, disapproval, recommendation, preparation or any part of a
program requirement or a purchase request, influencing the content of any
specification or procurement standard, rendering of advice, investigation, auditing,
or in any other advisory capacity in any way pertaining to any program requirement,
contract or subcontract, or to any solicitation or proposal.

20. NOTICE

A. All notices, requests, demands, or other communications under this Agreement will
be in writing. Notice will be sufficiently given for all purposes as follows:

1.

Personal delivery. When personally delivered to the recipient: notice is
effective on delivery.

First Class mail. When mailed first class to the last address of the recipient
known to the party giving notice: notice is effective three mail delivery days
after deposit in an United States Postal Service office or mailbox.

Certified mail. When mailed certified mail, return receipt requested: notice
is effective on receipt, if delivery is confirmed by a return receipt.

Overnight delivery. When delivered by an overnight delivery service,
charges prepaid or charged to the sender’s account: notice is effective on
delivery, if delivery is confirmed by the delivery service.

Facsimile transmission. When sent by fax to the last fax number of the
recipient known to the party giving notice: notice is effective on receipt. Any
notice given by fax will be deemed received on the next business day if it is
received after 5:00 p.m. (recipient’s time) or on a non-business day.
Addresses for purpose of giving notice are as follows:

CONTRACTOR:

Fax:

CITY: City Clerk
City of Torrance
3031 Torrance Boulevard
Torrance, CA 90509-2970
Fax: (310) 618-2931

B. Any correctly addressed notice that is refused, unclaimed, or undeliverable because
of an act or omission of the party to be notified, will be deemed effective as of the
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21.

22.

23.

24.

25.

26.

27.

28.

first date the notice was refused, unclaimed or deemed undeliverable by the postal
authorities, messenger or overnight delivery setrvice.

C. Either party may change its address or fax number by giving the other party notice
of the change in any manner permitted by this Agreement.

PROHIBITION AGAINST ASSIGNMENT AND SUBCONTRACTING

This Agreement and all exhibits are binding on the heirs, successors, and assigns of the
parties. The Agreement may not be assigned or subcontracted by either the CITY or
CONTRACTOR without the prior written consent of the other.

INTEGRATION; AMENDMENT

This Agreement represents the entire understanding of the CITY and CONTRACTOR as
to those matters contained in it. No prior oral or written understanding will be of any force
or effect with respect to the terms of this Agreement. The Agreement may not be modified
or altered except in writing signed by both parties.

INTERPRETATION

The terms of this Agreement should be construed in accordance with the meaning of the
language used and should not be construed for or against either party by reason of the
authorship of this Agreement or any other rule of construction that might otherwise apply.

SEVERABILITY

If any part of this Agreement is found to be in conflict with applicable laws, that part will be
inoperative, null and void insofar as it is in conflict with any applicable laws, but the
remainder of the Agreement will remain in full force and effect.

TIME OF ESSENCE

Time is of the essence in the performance of this Agreement.

GOVERNING LAW; JURISDICTION

This Agreement will be administered and interpreted under the laws of the State of
California. Jurisdiction of any litigation arising from the Agreement will be in Los Angeles
County, California.

COMPLIANCE WITH STATUTES AND REGULATIONS

CONTRACTOR will be knowledgeable of and will comply with all applicable federal, state,
county and city statutes, rules, regulations, ordinances and orders.

WAIVER OF BREACH

No delay or omission in the exercise of any right or remedy by a nondefaulting party on
any default will impair the right or remedy or be construed as a waiver. A party’s consent
or approval of any act by the other party requiring the party’s consent or approval will not
be deemed to waive or render unnecessary the other party’s consent to or approval of any
subsequent act. Any waiver by either party of any default must be in writing and will not
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29.

30.

31.

be a waiver of any other default concerning the same or any other provision of this
Agreement.

ATTORNEY'S FEES

Except as provided for in Paragraph 15, in any dispute, litigation, arbitration, or other
proceeding by which one party either seeks to enforce its rights under this Agreement
(whether in contract, tort or both) or seeks a declaration of any rights or obligations under
this Agreement, the prevailing party will be awarded reasonable attorney’s fees, together
with any costs and expenses, to resolve the dispute and to enforce any judgment.

EXHIBITS

All exhibits identified in this Agreement are incorporated into the Agreement by this
reference.

CONTRACTOR'S AUTHORITY TO EXECUTE

The persons executing this Agreement on behalf of the CONTRACTOR warrant that (i)
the CONTRACTOR is duly organized and existing; (ii) they are duly authorized to execute
this Agreement on behalf of the CONTRACTOR,; (iii) by so executing this Agreement, the
CONTRACTOR is formally bound to the provisions of this Agreement; and (iv) the
entering into this Agreement does not violate any provision of any other Agreement to
which the CONTRACTOR is bound.

CITY OF TORRANCE,

a Municipal Corporation

By:

Frank Scotto, Mayor

ATTEST:

Sue Herbers, City Clerk

APPROVED AS TO FORM:

JOHN L. FELLOWS llI

City Attorney
By:
(name)
Deputy City Attorney

Attachments: Exhibit A: Bid
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EXHIBIT A
Bid

[To be attached]
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CITY OF TORRANCE, CALIFORNIA

CONSTRUCTION OR SERVICE CONTRACT ENDORSEMENT

To be attached to and made a part of all policies insuring the liability of any person, firm or
corporation performing services under contract for the City of Torrance.

Not withstanding any inconsistent expression in the policy to which this endorsement is
attached, or in any other endorsement now or hereafter attached thereto, or made a part
thereof, the protection afforded by said policy shall:

1. Include the City of Torrance as an additional insured. (To include the elected officials,
appointed officials, and employees.)

2. Indemnify and save harmless the City of Torrance against any and all claims resulting
from the undertaking specified in the contract known as:

PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT
FOR THE CONSTRUCTION OF
FY2011-12 SLURRY SEAL PROGRAM, I-119
B2013-21

This hold harmless assumption on the part of the underwriters shall include all costs of
investigation and defense, including claims based on damage to substructures not
shown, not located on the plans, or shown incorrectly.

3. Not be cancelled except by notice to the City Attorney of the City of Torrance at least thirty
(30) days prior to the date of cancellation.

4, Provide single limit for Bodily Injury Liability and Property Damage Liability combined,
$3,000,000 each occurrence, and $5,000,000 Aggregate.

5. Limited classifications, restricting endorsements, exclusions or other special provisions
contained in the policy shall not act to limit the benefits of coverage as they shall apply to
the City of Torrance as enumerated in this endorsement. However, nothing herein
contained shall affect any rights of the insurer against the insured.

6. It is further expressly agreed by and between the parties hereto that the following two
provisions, (a) and (b), are a part of this contract:

a. That the Contractor specifically agrees to comply with applicable provisions of
Section 1777.5 of the Labor Code relating to the employment by Contractor or
subcontractor under it, of journeyman or apprentices, or workmen, in any
apprenticeable craft or trade.

b. By my signature hereunder, as Contractor, | certify that | am aware of the
provisions of Section 3700 of the Labor Code which requires every employer to
be insured against liability for Workers’ Compensation or to undertake self-
insurance in accordance with the provisions of that code, and | will comply with
such provisions before commencing the performance of the work of this contract.
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CONSTRUCTION OR SERVICE CONTRACT ENDORSEMENT
(CONTINUED)

The limits of liability as stated in this endorsement apply to the insurance afforded by this
endorsement notwithstanding that the policy may have lower limits of liability applying
elsewhere in the policy.

Duly Authorized Agent

Attached to and forming part of

Policy No.

of the

Date:

Expiration Date:
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WORKERS' COMPENSATION INSURANCE CERTIFICATION

In compliance with Section 7-4 of the Standard Specifications, the Contractor shall complete
and submit the following certification with a Certificate of Insurance before execution of the
contract.

I am aware of, and will comply with, Section 3700 of the Labor Code, requiring every employer
to be insured against liability for Workers' Compensation or to undertake self-insurance before
commencing any of the work.

CONTRACTOR

By:

Title:
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SECTION E

SPECIAL PROVISIONS

The following Special Provisions supplement and amend the latest editions of the
Standard Specifications for Public Works Construction (SSPWC “Greenbook”),
and the Standard Specification of the State of California Department of
Transportation (Caltrans), as noted herein. These Special Provisions have been
arranged in a format that parallels the SSPWC “Greenbook” Standard
Specifications.
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PART 1
GENERAL PROVISIONS

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF
MEASURE, AND SYMBOLS

1-2 TERMS AND DEFINITIONS. Add or redefine the following:

Agency — The City of Torrance, herein referred to as City.

Board — The City Council of the City of Torrance herein referred to as City Council.

Engineer — The Public Works Director and/or the City Engineer of the City of Torrance, acting
either directly or through properly authorized agents (e.g. Engineering Manager, Project

Engineer, or Inspector), and such agents acting within the scope of the particular duties
entrusted to them.

Caltrans Specifications — State of California Department of Transportation Standard
Specifications, latest edition, and all supplements.

Claim — A separate demand by the Contractor for (A) a time extension, (B) payment of money
or damages arising from work done by or on behalf of the Contractor pursuant to the Contract
and payment of which is not otherwise expressly provided for or the claimant is not otherwise
entitled to, or (C) an amount the payment of which is disputed by the Agency.

SECTION 2 — SCOPE AND CONTROL OF THE WORK

2-1 AWARD AND EXECUTION OF CONTRACT. Replace the entire subsection with the
following:

Within ten (10) working days after the date of the City’s award of contract, the Contractor
shall execute and return all Contract Documents required by the City. The City reserves the
right to terminate the award if the above requirement is not met. Such termination will result in
the forfeiture of the Proposal Guaranty.

The Contract shall not be considered binding upon the City until executed by the authorized
City officials.

2-4 CONTRACT BONDS. Revise the fourth paragraph to read as follows:

The “Performance Bond” shall be for 100 percent of the Contract Price and shall remain in
effect for one year following the date specified in the Notice of Completion or, if no Notice of
Completion is recorded, for one year following the date of final acceptance by the Engineer.

2-5 PLANS AND SPECIFICATIONS.
2-5.1 General. Add the following subsections:
2-5.1.1 Plans. There are no Plans for the Work. Included in the Appendices are project

location and detail area maps, and spreadsheets of related information. Actual limits of Work
will be determined in the field by the Engineer.
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2-5.1.2 Specifications. The Work shall be performed or executed in accordance with these
Special Provisions and the following:

1) Standard Specifications for Public Works Construction, latest edition and supplements
thereto, hereinafter referred to as the Standard Specifications, as written and
promulgated by Public Works Standards, Inc. The Standard Specifications are
published by BNi Building News, Inc., 990 Park Center Drive, Suite E, Vista, CA 92081,
Phone: (760) 734-1113.

2) Sections 84 and 85 of the State of California Department of Transportation (Caltrans)
Standard Specifications, latest edition, and all supplements.

2-5.2 Precedence of Contract Documents. Replace the entire subsection with the following:

If there is a conflict between any of the Contract Documents, the document highest in
precedence shall control. The order of precedence shall be as follows:

1) Permits issued by other agencies
2) Change Orders (including Plans and Specifications attached thereto)
3)  Public Works Agreement
4)  Addenda
5)  Special and General Provisions
6) Plans and/or Maps
7)  City Standard Plans
8) Other Standard Plans
9) Standard Specifications for Public Works Construction
10) Reference Specifications

With reference to the Plans, the order of precedence is as follows:

1) Change Order plans govern over Addenda and Contract plans
2) Addenda plans govern over Contract plans

3) Contract plans govern over standard plans

4)  Detaill plans govern over general plans

5)  Figures govern over scaled dimensions

Within the Specifications, the order of precedence is as follows:

1) Change Orders

2)  Permits from other agencies/Supplemental Agreements
3) Special Provisions

4) Instruction to Bidders

5) Referenced Standard Plans

6) Referenced Standard Specifications

If the Contractor, in the course of the Work, becomes aware of any claimed errors or
omissions in the Contract Documents or in the City’s fieldwork, the Contractor shall immediately
inform the Engineer. The Engineer shall promptly review the matter, and if the Engineer finds
an error or omission has been made the Engineer shall determine the corrective actions and
advise the Contractor accordingly. If the corrective work associated with an error or omission
increases or decreases the amount of work called for in the Contract, the City shall issue an
appropriate Change Order in accordance with Section 3-3. After discovery of an error or
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omission by the Contractor, any related work performed by the Contractor shall be done at the
Contractor's risk unless authorized by the Engineer.
2-5.3 Submittals.

2-5.3.4 Supporting Information. Add the following:
Submittals are required for the following:

1) Chip Seal
2)  Type ll Slurry Seal with 2.5% latex additive
3) Crack Sealant

In addition to the above, submittals may be required for any product, manufactured item, or
system not specifically listed above.

2-6 WORK TO BE DONE. Add the following:

2-6.1 Scope of Work. The Work generally consists of furnishing all labor, materials, tools,
equipment, and incidentals necessary to remove (by grinding) existing thermoplastic and
painted striping, pavement markings and legends; remove raised pavement markers; apply
bituminous pavement crack sealant; apply cape seal in areas indicated; apply slurry seal in
areas indicated; install new striping, pavement markings, legends and raised pavement
markers; remove and dispose existing wood wheel stops; remove, store, and re-install existing
concrete wheel stops; and install new concrete wheel stops; on City streets and on City parking
facilities shown on the location and detail area maps, as listed in the Appendices, as specified in
the Specifications and these Special Provisions, and as directed by the Engineer.

The Work also includes sweeping before and after chip seal and slurry seal applications;
removing of grease spots (by grinding); all necessary traffic control; preparing and updating
construction schedules; posting signs for “NO PARKING” and arranging for towing of cars, if
necessary; protecting all utility covers in place; and installing temporary pavement markers.

The Contractor shall be responsible for cleaning, sweeping and removing all loose rock from
surfaces, parking areas, gutters, sidewalks, driveways and parkways after chip seal and slurry
seal application, as specified in the Specifications and these Special Provisions, and as directed
by the Engineer.

2-10 AUTHORITY OF THE BOARD AND THE ENGINEER. Add the following:

Failure of the Contractor to comply with the requirements of the Contract Documents, or to
follow the directions of the Engineer, and/or to immediately remedy such noncompliance or to
follow directions, may, upon notice from the Engineer, result in the suspension of the Contract
monthly progress payments. Any monthly progress payments so suspended may remain in
suspension until the Contractor is in compliance with the Contract Documents and the directions
of the Engineer, as determined by the Engineer.

2-11 INSPECTION. Replace the entire subsection with the following:

The Work is subject to inspection and approval by the Engineer. The Contractor shall notify
the Engineer a minimum of 48 hours in advance of the required inspection.

The Engineer will make, or have made, such inspections and tests, as he deems necessary
to see that the Work is in conformance with the Contract Documents. In the event such
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inspections or tests reveal noncompliance with the Contract Documents, the Contractor shall
bear the cost of such corrective measures as deemed necessary by the Engineer, as well as the
cost of subsequent re-inspection and re-testing.

Work done in the absence of inspection by the Engineer may be required to be removed
and replaced under the inspection of the Engineer, and the entire cost of removal and
replacement, shall be borne by the Contractor.

The Engineer and any authorized representatives shall at all times have access to the Work
during its construction at shops and yards as well as the Work site. The Contractor shall
provide every reasonable facility for ascertaining that the materials and workmanship are in
accordance with the Contract Documents.

Inspection of the Work shall not relieve the Contractor of the obligation to fulfill all conditions
of the Contract.

Add the following subsections:

2-11.1 Special Inspection Fees. If the Contractor elects to work under this Contract more than
8 hours/day or more than 40 hours/week, Saturday, Sunday, or City holidays, the Contractor
shall arrange with the Engineer for the required inspection service and pay the Special
Inspection Fees which will be charged at the following rates:

Mondays through Fridays - $125.00 per hour
Saturdays, Sundays, Holidays - $1,000.00 per day

Fees may be deducted from payments due to the Contractor at the discretion of the
Engineer.

If the Contractor works under this contract at times other than within the allowed working
hours without permission from or prior arrangement with the Engineer, the Contractor will be
charged a lump sum amount of $500.00 for each occurrence, in addition to the above fees. The
amount will be deducted from a Progress Payment.

2-11.2 Material Inspection/Testing and other City Expenses.

(@) If a City subcontractor hired to perform material inspection and/or testing is required to
work additional time to perform inspection and testing as a result of an action or delay
caused by the Contractor, except for specific work allowed by the Engineer, the City
subcontractor may charge the City an additional fee. The Engineer may deduct the
additional fee for said inspection and testing from a Progress Payment to the Contractor.
The Engineer also may deduct the cost to perform additional testing when an initial test
fails to meet the requirements of this Contract. The typical rates for material testing and
inspection are available upon request from the Public Works Department.

(b)  If the Contractor does not comply with a requirement of these Special Provisions or if it
does not immediately respond, after being informed, to a request by the Engineer to
amend a site condition that jeopardizes the public health, safety or welfare, the Engineer
may direct City staff to perform the work. For each occurrence, the City will charge the
Contractor a base charge in the amount of $750 in addition to all costs incurred by the
City for administration, labor, equipment and materials. The standard rates for City staff
are available upon request from the Public Works Department.
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(c) For each sign, drum, delineator, cone, barricade, warning device, or other type of
required traffic control device that is not provided by the Contractor when required by the
Traffic Control Plans, the Engineer may deduct $75 per day for each missing device
from a Progress Payment. The Engineer, a City designate, or Public Works Inspector
will inform the Contractor The deduction does not apply to a device that is fraudulently
removed by non-construction personnel.

(d)  Temporary lane closures maintained prior to 8:30 A.M. and/or after 3:30 P.M. may have
a negative economic effect on the local residential, commercial or industrial community.
Unless a temporary lane closure is otherwise authorized, the Engineer may deduct a fee
from a Progress Payment for each temporary lane closure maintained prior to 8:30 A.M.
or after 3:30 P.M. The fee will be assessed at a rate of $700 per each travel lane per
each thirty (30) minute interval, or fraction thereof.

SECTION 3 — CHANGES IN WORK
3-3 EXTRA WORK.
3-3.1 General. Add the following:

Payment for additional work and all expenditures in excess of the Contract Price must be
authorized in writing by the Engineer. Such authorization shall be obtained by the Contractor
prior to engaging in additional work. It shall be the Contractor's sole responsibility to obtain
written approval from the Engineer for any change(s) in material or in the work proposed by
suppliers or subcontractors. No payment shall be made to the Contractor for additional work,
which has not been approved in writing, and the Contractor hereby agrees that it shall have no
right to additional compensation for any work not so authorized.

The Contractor shall be responsible to provide all data and to obtain all approvals required
by the Specifications, including submittal of Daily Extra Work Reports. No claims or extras shall
be approved by the Engineer unless all work was done under the direction of and subject to the
approval of the Engineer. Disputed work claims shall comply with Section 3-3 as modified
herein.

3-3.2.2 Basis for Establishing Costs. Replace the second paragraph of part (c) with the
following:

The Contractor will be paid for the use of equipment at rental rates listed for such equipment
in "Rental Rate Blue Book" published by Dataquest, Inc., 1290 Ridder Park Drive, San Jose,
California, 95131, telephone: (408) 971-9000, which is in effect on the date upon which the work
is accomplished and which is a part of the Contract, regardless of ownership and any rental or
other agreement, if such may exist, for the use of such equipment entered into by the
Contractor. If it is deemed necessary by the Engineer to use equipment not listed in the said
publication, a suitable rental rate will be established by the Engineer. The Contractor may
furnish any cost data that might assist the Engineer in the establishment of such rental rate.

3-3.2.3 Markup. Replace the entire subsection with the following:
The markups mentioned hereinafter shall include, but are not limited to, all costs for the
services of superintendents, project managers, timekeepers and other personnel not working

directly on the change order, and pickup or yard trucks used by the above personnel. These
costs shall not be reported as labor or equipment elsewhere except when actually performing
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work directly on the change order and then shall only be reported at the labor classification of
the work performed.

(@ Work by Contractor. The following percentages shall be added to the Contractor’'s
costs and shall constitute the mark-up for all overhead and profit, which shall be deemed
to include all items of expense not specifically designated as cost or equipment rental in
Subsections 3-3.2.2(a), 3-3.2.2(b), and 3-3.2.2(c).

Labor 20
Materials 15
Equipment Rental 15
Other Expenditures 15

To the sum of the costs and markups provided for in this subsection, one (1) percent shall
be added as compensation for bonding.

(b) Work by Subcontractor. When any part of the extra work is performed by a
subcontractor, the markup established in 3-3.2.3(a) shall be applied to the
subcontractor’'s actual cost of such work. A markup of ten (10) percent on the first
$5,000 of the subcontracted portion of the extra work and a mark-up of 5 percent on
work added in excess of $5,000 of the subcontracted portion of the extra work may be
added by the Contractor.

The markups specified in parts (a) and (b) above shall be considered as including, but not
limited to, the Contractor’s labor costs for personnel not working directly on the extra work,
including the cost of any tools and equipment that they may use. Such costs shall not be
reported as labor or equipment costs elsewhere except when they are actually used in the
performance of the extra work. Labor costs shall in that case be reported for the labor
classification corresponding to the type and nature of extra work performed.

SECTION 4 — CONTROL OF MATERIALS
4-1 MATERIAL AND WORKMANSHIP.
4-1.1 General. Add the following paragraph after the second paragraph:

If the work, or any portion thereof, shall be damaged in any way, or if any defective materials
or faulty workmanship shall be discovered at any time prior to the final payment, the Contractor
shall forthwith, at its own cost and expense, repair said damage, or replace such defective
materials, or remedy such faulty workmanship in a manner satisfactory to the Engineer.

4-1.2 Protection of Work and Materials. Add the following:

The Contractor shall assume all risks and expense of interference and delay in his
operations, and the protection from or the repair of damage to improvements being built under
the contract, as may be caused by water of whatever quantity from floods, storms, industrial
waste, irrigation, underground or other sources. However, the Contractor shall be entitled to an
extension of time in accordance with the provisions of Subsection 6-6. The Contractor shall
also assume full responsibility and expense of protecting, or removing and returning to the site
of Work, all equipment or materials under his care endangered by any action of the elements.

Furthermore, the Contractor shall indemnify and hold the City harmless from all claims or
suits for damages arising from his operations in dewatering the Work and control of water.
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SECTION 6 — PROSECUTION, PROGRESS AND ACCEPTANCE OF THE WORK

6-1 CONSTRUCTION SCHEDULE AND COMMENCEMENT OF WORK. Replace the entire
subsection with the following:

6-1.1 General. Within ten (10) working days after the date of the City’s execution of the
Contract, the Contractor shall submit a proposed construction schedule to the Engineer for
approval. The schedule shall be in accordance with the Specification and these Special
Provisions.

In addition, during construction, the Contractor shall also submit to the Engineer, a two-week
“look ahead” construction schedule every Monday morning. The schedule shall indicate, by
date, the locations of Work during the next 2 weeks. The schedule shall consist of an 8-1/2" x
11" street map of the part of the city to be completed, with each week’s area outlined.

Prior to issuing the Notice to Proceed, the Engineer will schedule a Pre-Construction
Meeting with the Contractor to review the proposed construction schedule and delivery dates,
arrange utility coordination and clarify inspection procedures.

Notwithstanding any other provisions of the Contract, the Contractor shall not be obligated
to perform any work and the City will not be obligated to accept or pay for any work performed
by the Contractor prior to delivery of a Notice to Proceed. The City's knowledge of work being
performed prior to delivery of the Notice to Proceed shall not obligate the City to accept or pay
for such work. The Contractor shall provide all required Contract bonds and evidences of
insurance prior to commencing work at the site.

6-1.2 Requirements. Contractor shall prepare and submit separate schedules for each week
of work. Each weekly schedule shall consist of the following:

1) Two copies of a location map showing each street proposed for Chip Seal and/or
Slurry for the upcoming week. The streets shall be color-coded to indicate the day of
the week for application.

2) One copy of a typed list of the streets (and limits) scheduled for Chip Seal and/or
Slurry.

Upon approval of the schedule, Contractor shall immediately supply the Engineer with 3
additional color-coded street maps.

6-1.3 Criteria. Construction schedules shall consider the following:

1) REFUSE AND RECYCLING COLLECTION. Detail Area Maps in the Appendices
show the refuse and recycling collection day for each area. Application of Chip Seal
or Slurry Seal is prohibited on the day prior to and on the same day as refuse
and recycling collection.

Chip Seal and Slurry Seal shall be scheduled to occur on the days immediately
following trash collection. Also, Chip Seal and Slurry Seal should be scheduled to
allow a minimum of 4 calendar days of cure time, prior to trash collection days.

2) Application of Slurry Seal at City Yard Areas 1 and 2 and City Hall Area 3 shall be
performed only on a City closed Friday or Saturday. The City’s closed Friday

E-9 B2013-21



occurs bi-weekly as follows: June 28, July 12, July 26, August 9, August 23,
September 6 and September 20.

3) At City Yard Areas 1 and 2 and City Hall Area 3, the contractor shall perform the
layout and cat-tracking of all parking spaces, striping, legends and pavement
markings only on the closed Friday, Saturday or Sunday immediately following
the slurry seal application. The installation of permanent painted parking
spaces, striping, legends and pavement markings also shall occur on a closed
Friday, Saturday or Sunday, but not less than 6 days following the slurry seal
application and not greater than 9 days following the slurry seal application.

Example 1: If slurry seal is applied on closed Friday, July 26, contractor shall
install layout and cat-tracking on Saturday, July 27. Permanent markings shall
be installed on either Saturday, August 3 or Sunday, August 4.

Example 2: If slurry seal is applied on Saturday, July 27, contractor shall install
layout and cat-tracking on Sunday, July 28. Permanent markings shall be
installed on either Saturday, August 3 or Sunday, August 4.

Failure to comply with the requirements of this subsection may result in a
penalty of $3,000 per occurrence.

4) TEMPORARY STREET PARKING FOR RESIDENTS. The schedule shall allow
affected residents ample on-street parking within an 1,000-foot distance from their
homes, and shall consider pedestrian access routes to said parking.

5) STOCKPILE AREA. Schedule shall indicate date for cleanup of stockpile area

6) WORK HOURS. Work shall be performed between the hours of 7:00 a.m. and 4:30
p.m. unless otherwise approved by the Engineer. The Contractor shall consider in its
schedule any reasonable delay required to locate owners of vehicles parked within the
work areas. Locating vehicle owners must be coordinated with the Engineer, Inspector,
and Torrance Police Department.

7) WEEKEND WORK: Weekend work is required for several project areas, as described
in these Specifications.

6-1.4 Updates. The Contractor is expected to strictly adhere to the approved schedules.
Should it be necessary to change the sequence of the streets previously scheduled for Work,
the Contractor shall immediately inform the Engineer, and within 24-hours of such notification,
submit a revised schedule for approval. In no case shall the Contractor be allowed to any Chip
Seal or Slurry on a street without notifying the Engineer and the residents as required in these
Specifications.

Written re-notification is required, per Section 7-10.1.2, Notifications and Postings.
6-1.5 Compensation. Compensation for all scheduling activities will be made on the lump
sum basis per the Contract Unit Price for “MOBILIZATON AND DEMOBILIZATION,” in the
Bidder's Proposal, if all schedules comply with the requirements of the Specifications, and are
submitted in a timely manner and in proper form.

6-7 TIME OF COMPLETION.
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6-7.1 General. Replace the first sentence with the following:

Time shall be of the essence in the Contract. The Contractor shall begin Work within five (5)
working days of the start date specified in the Notice to Proceed and shall diligently prosecute
the work to completion.

6-7.3 Contract Time Accounting. Insert the following before the first sentence:
Unless otherwise specified, contract time accounting shall be expressed in working days.
6-8 COMPLETION, ACCEPTANCE AND WARRANTY. Add the following:

It is the intent of the Specifications that only first-class materials and workmanship will be
acceptable. The Contractor shall take all necessary measures to protect Work from damage
and prevent accidents and vandalism during any and all phases of the work.

Until the final acceptance of the Work by the City, by written action of the Engineer, the
Contractor shall have the charge and care thereof and will bear the risk of injury or damage to
any part of the Work by the action of the elements, vandalism, or any other cause. The
Contractor shall rebuild, repair, restore and make good all injuries or damages to any portion of
the Work occasioned by any cause before its completion and acceptance and will bear the
expense thereof.

A partial list of causes for rejection of Work includes:

Power steering marks

Drive-through marks

Raveling

Color variations

Loose gravel on roadways, sidewalks, gutters and parkways

Deliberate defacing by vandals

Chip Seal or Slurry applied over traffic markings and/or manhole and utility valve covers
Inadequate temporary traffic markers

6-9 LIQUIDATED DAMAGES.

In each of the two paragraphs, substitute "$500" in place of "$250" as the amount of the
liquidated damages per each consecutive calendar day.

SECTION 7 — RESPONSIBILITIES OF THE CONTRACTOR

7-3 LIABILITY INSURANCE. Replace the second sentence of the second paragraph with the
following:

The Contractor shall maintain at its sole expense insurance, conforming to the requirements
of Article 17, “INSURANCE”" of the Public Works Agreement.

Add the following:
The Contractor must include all subcontractors as insured under its policies or must furnish

separate certificates and endorsements for each subcontractor. All coverage for subcontractors
will be subject to all of the requirements of the Public Works Agreement.
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7-4 WORKERS’' COMPENSATION INSURANCE. Add the following after the first sentence of
the second paragraph:

Worker's Compensation Insurance shall be per Section 17 of the Public Works Agreement.

7-5 PERMITS. Replace this section with the requirements of paragraph J in the Instructions to
Bidders.

7-6 THE CONTRACTOR'S REPRESENTATIVE. Add a third paragraph to the section stating
the following:

Before starting work, the City shall have the authority to not approve the Contractor's
proposed representative and/or alternate representative. The City shall inform the Contractor in
writing and request a replacement representative and/or alternate representative. The City shall
have the authority to require the Contractor to remove its representative and/or alternate
representative at any time without cause and at no cost to the City.

7-8 WORK SITE MAINTENANCE.
7-8.1 General. Add the following subsections:

7-8.1 Temporary Light, Power, and Water. If required, the Contractor shall obtain a
construction water meter, at least one (1) week prior to the start of work, from the City by calling
Global Water at (855) 354-5623. A $1,000 deposit is required and refundable upon return of the
meter in good working condition. The Contractor shall pay for the water used, at the CITY's
current water rates.

Some water mains in Torrance are owned/operated by California Water Service. For rental
of a hydrant meter the Contractor shall call California Water Service at (310) 257-1400.

7-8.1.2 Graffiti Removal. The Contractor shall maintain the Work, all of its equipment, and all
traffic control devices, including signage, free of graffiti throughout the duration of the Contract.
The Contractor shall respond to any request from the Engineer to remove graffiti within 4 hours
of notification. Should the Contractor fail to respond to such request, the City reserves the right
to make other arrangements for the requested graffiti removal and deduct the cost from any
monies due the Contractor.

7-8.6 Water Pollution Control. Add the following subsections:

7-8.6.2 Best Management Practices (BMPs). Best Management Practices shall be defined
as any program, technology, process, siting criteria, operating method, measure, or device,
which controls, prevents, removes, or reduces pollution. The Contractor shall obtain and refer
to the California Storm Water Best Management Practice Handbooks, Volume 3 Construction
BMP_Handbook and the Los Angeles County Department of Public Works Best Management
Practices Handbook for Construction Activities. These publications are available from:

Los Angeles County
Department of Public Works
Cashier’s Office

900 S. Fremont Avenue
Alhambra, CA 91803
Telephone (626) 458-6959
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BMPs for Contractor activities shall be continuously implemented throughout the year.
BMPs for erosion control and sedimentation shall be implemented during the period from
October 15 to April 15, and whenever the National Weather Service predicts rain within 24
hours. BMPs for erosion control and sedimentation shall also be implemented prior to the
commencement of any Contractor activity or construction operation that may produce run-off,
and whenever run-off from other sources may occur.

The City, as a permittee, is subject to enforcement actions by the State Water Resources
Control Board, Environmental Protection Agency, and private citizens. The City may assess the
Contractor a penalty of $1,000 for each calendar day that the Contractor has not fully
implemented the BMPs specified for the Contract and/or is otherwise in noncompliance with
these provisions. In addition, the City will deduct, from the final payment due the Contractor, the
total amount of any fines levied on the City, plus legal and staff costs, as a result of the
Contractor’s lack of compliance with these provisions and/or less than complete implementation
of the specified BMPs.

Full compensation for the implementation of BMPs, including the construction, removal, and
the furnishing of all necessary labor, equipment, and materials, shall be considered as included
in the prices bid for the various items of work.

7-9 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS. Add the following
subsections:

7-9.1 Protection of Permanent Pavement Markers, Manholes, Valves, Thermoplastic
Markings.

The Contractor shall cover and protect existing raised pavement markers (blue, white and
yellow), manhole covers, utility valve covers, survey markers and similar items from damage
and discoloration from the slurry seal operation. The City uses special water valve lids which
must be protected at all times.

Existing thermoplastic “STOP” legends and 12"-wide stop bars and other thermoplastic
pavement markings that are not within the work area, but in close proximity shall either be
masked to prevent damage during the slurry seal application or, if damaged, replaced in-kind
after the slurry seal application. Refer to Section 310-5.6.1 of these Specifications.

All protective masking material shall be promptly removed by the Contractor.

Full compensation for protection and restoration of existing improvements shall be included
in the bid items to which this work is appurtenant and no additional compensation will be
allowed therefore.

7-10 PUBLIC CONVENIENCE AND SAFETY.
7-10.1 Traffic and Access.
7-10.1.1 General. Delete this subsection and replace with the following:
The Contractor is allowed to fully close local residential street segments and restrict

driveway access to private properties for up to 9 hours (7:00 a.m. to 4:00 p.m.), subject to
compliance with the operational requirements of these specifications. The Contractor’s
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operations shall cause no unnecessary inconvenience and shall accommodate emergency
access to residents and businesses on a case by case basis.

The Contractor shall provide and maintain all signs, barricades, flashers, delineators and
similar devices needed for traffic control in accordance with the California Manual on Uniform
Traffic Control Devices, latest edition. Flagmen shall also be provided by the Contractor on an
as-needed basis.

The Contractor shall protect the work from traffic. Should the slurry seal be damaged, the
Contractor shall provide satisfactory repairs at no cost to the City.

At the end of each day’s work and at other times when construction operations are
suspended, all equipment and other obstructions shall be removed from the roadway.

Add the following subsections:
7-10.1.2 Notifications and Postings.

SIGNS SHALL NOT BE POSTED ON TREES, TRAFFIC SIGNAL POLES, UTILITY
POLES, STREET LIGHTS, OR ANY OTHER STREET FURNITURE.

Notifications and postings shall consist of “door-hanger” Notices, printed Notices mounted
on barricades or wood stakes, and “No Parking — Tow Away” signs. The Contractor shall
supply, distribute, and/or post all such notices. All Notices must be submitted for approval to
the Engineer and at least one (2) weeks prior to the required distribution date. The Contractor
shall be responsible for revising said Notices, if required by the Engineer.

A “door-hanger” Notice for each street segment shall be distributed: a) one (1) week prior to
the scheduled work, and b) 48 hours in advance of the Work on that street segment. Said
Notice shall be written as being issued by the City of Torrance and shall contain a general
description of the work to be done; the name of the street (with limits) to be closed for Work; the
day and date of scheduled Work; a statement that no on-street parking will be allowed between
the hours of 7:00 a.m. and 5:00 p.m. on the day of scheduled Work (with a statement that the
street will be re-opened earlier if possible); a statement (in bold type) that it will be necessary
to tow away parked vehicles at the owner’'s expense per California Vehicle Code CVC 22651L
and CVC 22654D; a statement that in the event the street is missed, it will be rescheduled in
approximately 1-2 weeks and that the residents will be re-notified; a statement that there will be
no disruption of trash collection schedules; and the name and telephone number of the
Contractor. Additionally, the Notice shall contain a statement that the street to be sealed will be
closed to all vehicular traffic, including access to and from parking areas and garages, and the
suggestion that if residents require the use of their vehicles on the day of scheduled Work, they
should consider parking their vehicle on nearby streets not scheduled for slurry seal or closure.

A copy of the above Notices shall be posted at each and all access points to the affected
street segment and in the same manner as the “No Parking — Tow Away” signs.

The “No Parking-Tow Away” signs shall be posted on each street segment at least 48 hours
in advance of scheduled Work. The signs shall be mounted on 1” x 2" wood stakes, barricades,
or other approved support. Signs shall be spaced at approximately 100’ intervals on both sides
of the street. The text shall include the day, date, and hours that parking will be prohibited on
that particular street and a statement that parked vehicles must be towed away at owner’'s
expense per California Vehicle code CVC 22651L and CVC 22654D.
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The Contractor shall document the day, date, and time that the signs are installed. The “No
Parking” restriction cannot be enforced until the signs have been in place at least 24 hours. The
Contractor shall maintain said signs through the day of work, and shall remove all of said signs
on the same day after completion of the work, or as otherwise directed by the Engineer.

If, in the event a street scheduled for Work is missed, the Contractor shall immediately
remove all “No Parking” signs and Notices and deliver a new Notice from the City to all
previously notified persons. Said Notice, to be prepared by the Contractor, and must be
approved in advance by the Engineer. The Contractor shall have on the job site, prior to the
start of each day’s work, an adequate supply of approved Notices for missed streets.

Full compensation for conforming to the above requirements shall be considered as
included in the various bid items to which the notifications and postings are appurtenant, and no
additional compensation will be allowed therefore.

7-10.1.3 Temporary Pavement Markings. Temporary pavement delineation shall be
furnished, placed and maintained by the Contractor, in accordance with the provisions of
Section 12-3.01, of the Caltrans Specifications. Contractor will be responsible for the removal
of the temporary marks and perform the permanent pavement striping. Nothing in these Special
Provisions shall be construed as to reduce the minimum standards specified in the Manual on
Uniform Traffic Control Devices or as relieving the Contractor from responsibility as provided in
7-10 of these Special Provisions.

Whenever the work causes obliteration of pavement delineation, temporary or planned
pavement delineation shall be in place prior to opening the traveled way to public traffic. Lane
line or centerline pavement delineation shall be provided at all times for traveled ways open to
public traffic.

All work necessary to establish satisfactory lines for temporary pavement delineation shall
be performed by the Contractor. Surfaces on which temporary pavement delineation is to be
applied shall be cleaned of all dirt and loose material and shall be dry when the pavement
delineation is applied. Temporary pavement delineation shall not be applied over existing
pavement delineation or other temporary pavement delineation.

Temporary pavement delineation shall consist of temporary reflective raised pavement
markers placed on lane lines and centerlines at longitudinal intervals of not more than 24 feet
apart. Stop bars and cross walks shall also be clearly delineated by raised pavement markers
at 5 feet on-center, minimum. Temporary reflective raised markers shall be the same color as
the lane line or centerline the markers replace. Temporary reflective raised pavement markers
shall be, at the option of the Contractor, one of the following or approved equal:

3M Scotch-Lane A200 Pavement Marking System (reflective raised pavement marker on
reflective traffic line tape), manufactured by 3M Company, Highway Safety Products, 1010
Hurley Way, Suite 300, Sacramento, CA 95825, Telephone (916) 924-9605.

MV Plastics Chip Seal Marker (1280/1281 Series) manufactured by MV Plastics, Inc., 533
W. Collins Avenue, Orange, CA 92667, Telephone (714) 532-1522.

Application shall be in accordance with the manufacturer's instructions, except that epoxy
adhesive shall not be used.
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There shall be no additional payment for temporary pavement markings and all costs for
furnishing, placing, maintaining, and removing the temporary pavement delineation shall be
considered as included in the bid prices for the work to which the markings are appurtenant.

7-10.1.4 Storage of Equipment and Materials in Public Streets. Replace the first paragraph
with the following:

Construction materials and equipment shall not be stored in streets, roads or highways,
unless specifically authorized by Engineer.

7-10.1.5 Street Closures, Detours, Barricades. Add the following.

The Contractor shall provide and maintain all other signs, barricades, pedestals, flashers,
delineators, and other necessary facilities for the protection of the public and control of vehicular
and pedestrian traffic within the limits of the construction area. All traffic control devices shall be
clean and free of graffiti, and the Contractor shall be responsible to immediately clean and
replace any device to the satisfaction of the Engineer. All barricades used as warning and
guiding devices shall bear the name of the Contractor in legible letters.

The Contractor shall notify the following offices at least two (2) working days in advance
prior to any street closure, or partial closure, or restriction to access:

1. Engineer (310) 781-6900
2. Torrance Police Department (310) 618-5557
3. Torrance Fire Department (310) 781-7040
4. Torrance Sanitation Division (Tony Mulliken) (310) 781-6904
5. Torrance Transit Department (Bus Operations) (310) 618-6927
6. Torrance Unified School District — District Office (310) 972-6500
7. United States Post Office (310) 222-5902
SECTION 9 —- MEASUREMENT AND PAYMENT
9-3 PAYMENT.

9-3.2 Partial and Final Payment. Add the following before the first paragraph:

The Contractor shall submit all requests for payment in the form of an invoice and provide it
to the Engineer. Prior to submittal of said invoice, all items for which payment is requested shall
be checked and approved in writing by the Engineer. No payments will be made unless all
back-up data is submitted with the payment request, and the Progress Payment Invoice is
signed by both Contractor and Engineer.

Delete the third paragraph in its entirety and replace with:

From each progress estimate, 5 percent will be deducted and retained by the City, and the
remainder, less the amount of all previous payments, will be paid. In addition, 125% of the
amount of outstanding "Stop Notices" shall be withheld.

Add the following:

9-3.4 Mobilization. Replace the entire subsection with the following:
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Mobilization shall include the provisions of the Construction Schedule, Best Management
Practices, site review; insurance, and bonds; moving onto the site all equipment; and other
construction facilities, and removal of same at completion of the Work; and all other work, as
required for the proper performance and completion of the Work.

Mobilization shall include, but not be limited to, the following items:

a)
b)
c)
d)
e)
)
9)
h)

)

Submittal and modification, as required, of the Construction Schedule.

Moving onto the site of all Contractor's equipment required for the work.

Providing on-site sanitary facilities and portable water facilities, as required.
Submittal of all required insurance certificates and bonds, including subcontractors.
Obtaining all required permits.

Posting all OSHA required notices and establishment of safety programs.

Having the Contractor’s Superintendent present at the job site full time.

Removal (including all spray-painted markings on any surface), cleanup, and
restoration.

Demobilization.

Payment for Mobilization will be all be made on the lump sum basis per the Contract Unit
Price for “MOBILIZATION AND DEMOBILIZATION,” in the Bidder's Proposal, and progress
payments shall be pro-rated as a percentage of the overall progress of work. Payment for
Mobilization shall include all items listed in Section 9-3.4 of these Specifications.

PART 2
CONSTRUCTION MATERIALS

SECTION 203 - BITUMINOUS MATERIALS

203-5 SLURRY SEAL.

203-5.1 General. Replace the first sentence with the following:

Slurry seal shall be quick-set Type Il emulsion-aggregate slurry (EAS), with the addition of
2.5% latex, and is herein referred to as “Slurry.”

SECTION 214 — TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND

PAVEMENT MARKERS

214-4 PAINT FOR STRIPING AND MARKINGS. Replace this section with the following:

214-4.1 General.

Paint material for all pavement striping, markings and legends shall conform to the
provisions in Section 84, “Traffic Stripes and Pavement Markings,” of the State of California
Department of Transportation (Caltrans) Standard Specifications, latest edition, and these
Special Provisions.

Stencils used to paint pavement markings must conform to the latest Caltrans approved
Stenciling Standards.

E-17 B2013-21



Add to Subsection 84-1.04, “Protection from Damage,” of the Caltrans Standard
Specifications, the following:

Newly placed traffic stripes and pavement markings, which are damaged as a result of the
construction work, and public vehicular and pedestrian traffic, shall be repainted to the
satisfaction of the Engineer. All associated removals and installations, necessary to complete

the work, shall be performed as outlined in these Special Provisions at the sole expense of the
Contractor, and no separate compensation will be allowed therefore.

214-6 PAVEMENT MARKERS. Replace this section with the following:

All work and materials shall conform to the Provisions set forth in Section 85 of the State of
California Department of Transportation Standard Specifications entitled “Pavement Markers,”
except as noted otherwise in the following Special Provisions.

Non-reflective pavement markers shall conform to Section 85-1.04, of the Standard
Specifications. Reflective pavement markers shall be of the prismatic reflector type (Stimsonite
Model 911/88 or equal) as outlined in Section 85-1.05, of the Standard Specifications.

214-7 ADHESIVES FOR PAVEMENT MARKERS.
214-4.1 General. Replace this subsection with the following:
Pavement markers shall be installed with hot-melt bituminous adhesive, and shall comply

with the requirements outlined in Section 214.7, “Adhesives for Pavement Markers” of the
Standard Specifications for Public Works Construction.

PART 3
CONSTRUCTION METHODS

SECTION 302 - ROADWAY SURFACING
302-2 CHIP SEAL.

Chip Seal shall conform to this Section, and the supplemental “Cape Seal Specifications” in
the Appendices.

302-4 SLURRY SEAL SURFACING.
302-4.1 General. Add the following:

The Contractor shall immediately inform the City of any necessary asphalt patching or
repairs, and all other roadway surface preparation work not included in these specifications, but

is required in order to achieve the required quality of slurry seal work, at any project location.

Prior to Slurry application, the Contractor shall perform the following preparation
Work in all project areas, unless otherwise specified:

1) Remove all existing pavement striping, markings, and legends, and raised pavement

markers per Section 314, “TRAFFIC STRIPING, CURB AND PAVEMENT
MARKINGS, AND PAVEMENT PARKERS,” in these Special Provisions.
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2) Apply crack sealant in accordance to Section 302-14 “BITUMINOUS PAVEMENT
CRACK SEALING,” of these Special Provisions.

3) Protect all manhole covers, drain inlet covers, monument covers and all other utility
covers from Slurry Seal operations by applying a sheet of plastic, cut to fit or placing
a plastic bag over the exposed facilities or other methods approved by the Engineer.
All traces of plastic, residual emulsion and Slurry shall be removed from all manhole
covers, drain inlet covers, monument covers and all other utility covers as quickly as
possible, after the application of Slurry and/or prior to final acceptance of the project.

4) Clean all surfaces that are to be Slurried, including removing all debris vegetation
and other organic matter, removing any standing water, and sweeping the project
area to remove all loose rocks and material.

302-4.11 Measurement and Payment. Delete this subsection and replace with the following:

Slurry will be measured by the square foot (SF) for the actual pavement area slurry sealed.
Quantities shown in the Bidder's Proposal are based on estimated measurements of the project
areas and are approximations only.

Payment for furnishing, preparing and placing Slurry will be made at the Contract Unit Price
per square foot bid for “TYPE Il SLURRY SEAL WITH 2-1/2% LATEX” in Bidder’'s Proposal, and
shall include full compensation for furnishing all labor, materials, tools, equipment, and
incidentals necessary to complete the Work involved in the application of Slurry, including but
not limited to, all surface preparations; sweeping of all work areas before and after Slurry
applications; weed and debris removal; protection of manholes, valve boxes, drop inlets and
other service entrances; and site clean-up.

Compensation for preparation Work described in this Section will be considered as included
in the Contract Unit Price for the items of work involved and no additional compensation will be
allowed therefore.

No payment shall be made for any area requiring re-application of Slurry due to damage of
Slurry, prior to acceptance of Work.

Add the following subsections:
302-14 BITUMINOUS PAVEMENT CRACK SEALING.

302-14.1 General. Bituminous pavement crack sealing shall consists of furnishing all labor,
materials, tools, equipment, and incidentals necessary to complete the Work involved in the
application of bituminous pavement crack sealant.

All pavement cracks equal to 1/4” in width or greater shall be sealed.

302-13.2 Cleaning. Prior to crack sealing, the Contractor shall be responsible for properly
cleaning all pavement cracks to be sealed, to the satisfaction of the Engineer. Cleaning of
pavement cracks shall include, but is not limited to, the application of approved week killer, as
specified by the manufacture or Engineer, removal of debris or loose material from cracks, and
cleaning of cracks with a hot air lance.

302-13.3 Materials. The crack sealant shall be a mixture of asphalt cement, aromatic rubber

extender, oil and a minimum of 20% powdered rubber by weight, combined in such a manner as
to produce a material with the following properties:
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1) WORKABILITY. The material shall pour readily and penetrate large cracks at
temperatures below 400 degrees Fahrenheit.

2) CURING. The product shall contain no water or volatile solvents and shall cure
immediately upon cooling to a sufficient viscosity to prevent tracking by traffic.

3) LABORATORY EVALUATION. When the sample of the product has been heated at 350
degrees Fahrenheit for two hours, it shall pass the following tests:

e Softening Point (R & B): 135 degrees Fahrenheit Min. (ASTM D312)

o Flexibility: A 1/8" thick specimen of the product conditioned to 10 degrees
Fahrenheit shall be capable of being bent to a 90-degree angle over 1" mandrel
without cracking.

e The sealer shall be forced into the crack by use of a squeegee.

302-13.4 Payment. Payment for bituminous pavement crack sealing will be made on the lump
sum basis per the Contract Unit Price for “CRACK SEALING” in the Bidder’s Proposal, and shall
include full compensation for furnishing all labor, materials, tools, equipment, and incidentals
necessary to complete the Work, as specified in the Specifications and these Special
Provisions, and as directed by the Engineer.

SECTION 314 — TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND
PAVEMENT PARKERS

314-2 REMOVAL OF TRAFFIC STRIPING AND CURB AND PAVEMENT MARKINGS.
314-2.1 General. Replace the first paragraph with the following:

Prior to the Cape or Slurry Seal application, the Contractor shall remove all existing raised
pavement markers, and within the work limits, by grinding. Other methods may be requested by
the Contractor, which shall be submitted in writing to the Engineer for approval.

Contractor shall be responsible for noting and/or recording all existing pavement striping,
markings, and legends on project streets and City parking facilities, prior to any removal, for the
purpose of matching the existing configuration, installation and dimension of said markings
during installation.

All existing raised pavement markers, pavement striping, markings and legends not within
the work limits, but in close proximity, shall either be protected from the Work or restored in-kind
to the satisfaction of the Engineer.

The Contractor is strongly advised to confirm in advance with the Engineer any and all
markings designated for removal. Should the Contractor or its Subcontractor inadvertently or
intentionally remove markings in areas not designated for slurry seal, the Contractor will be fully
responsible for restoring the pavement surface and all markings. Pavement restoration shall be
accomplished, at a minimum, by use of slurry seal. All costs for the restoration of pavement
surfaces and markings shall be the sole responsibility of the Contractor.

314-2.3 Payment. Replace the entire subsection with the following:

Payment for the removal of pavement striping, markings and legends, and raised pavement
markers will be made on the lump sum basis per the Contract Unit Price for “REMOVE
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EXISTING PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT
MARKERS?” in the Bidder's Proposal, and shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals necessary to complete the Work, as specified in the
Specifications and these Special Provisions, and as directed by the Engineer.

314-4 APPLICATION OF TRAFFIC STRIPING AND CURB AND PAVEMENT MARKINGS.
314-4.3 Painted Traffic Striping and Curb and Pavement Markings.
314-4.3.1 General. Delete this subsection and replace with the following:

The Contractor shall install all traffic striping, and curb and pavement markings on all streets
and City parking facilities listed in the Appendix, no earlier than one (1) week after Slurry Work
is complete. All pavement striping, markings, and legends shall be installed with (2) two coats
of paint.

All pavement striping, markings, and legends shall match the existing configuration and
dimension of the project area, unless otherwise directed by the Engineer. Contractor shall be
responsible for noting and/or recording all existing pavement striping, markings, and legends
prior to removal. Any pavement striping, markings, and legends that do not match the existing
configuration and dimension of the project area, shall be corrected by the Contractor, to the
satisfaction of the Engineer, no more than two (2) working days after receiving notification. All
associated removals and installations, necessary to complete the work, shall be performed as
outlined in these Special Provisions at the sole expense of the Contractor, and no separate
compensation will be allowed therefore.

Existing thermoplastic and/or painted pavement striping, markings, and legends outside of
the Work area shall be protected in place by the Contractor, unless otherwise directed by the
Engineer. In addition, Contractor may be required to install new pavement striping, markings,
and/or legends that previously do not exist on the streets and City parking facilities listed in the
Appendix.

Contractor shall not proceed with the painting of any pavement striping, markings, and/or
legends until after the Engineer has inspected and approved the required “cat-tracking”, and
has authorized the Contractor to proceed with said painting.

For City parking facilities, the Contractor shall layout (“cat-track”) parking area striping,
markings and legends within one (1) calendar day after slurry seal application. After completion
of layout, the Contractor shall notify the Engineer, and allow for a minimum of two (2) business
days after natification, for the Engineer to inspect the layout.

Contractor shall not proceed with the painting of striping, markings or legends until after the
Engineer has inspected and approved the required layout, and has authorized the Contractor to
proceed with said Work.

“Cat-track” marks shall be made in chalk and/or marking paint only. “Striping” paint
for the purpose of cat-tracking is prohibited.

Contractor shall refresh all painted curbs within the work limits, unless otherwise directed by
the Engineer.
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All existing pavement striping and markings that do not conform to the approved Plans shall
be removed by grinding. Blackout of existing pavement striping and markings, which do not
conform to the approved Plans, will not be allowed.

314-4.3.7 Payment. Delete this subsection and replace with the following:

Payment for the installation of pavement striping, markings and legends, and raised
pavement markers will be made on the lump sum basis per the Contract Unit Price for
“INSTALL PAVEMENT STRIPING, MARKINGS, LEGENDS, AND RAISED PAVEMENT
MARKERS?” in the Bidder’s Proposal, and shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals necessary to complete the Work, as specified in the
Specifications and these Special Provisions, and as directed by the Engineer.

314-5 PAVEMENT MARKERS.
314-5.1 General. Add the following:

Reflective pavement markers shall be placed on a location as established by the applicable
Caltrans striping detail noted on the approved striping Plan, which includes, but is not limited to
temporary painted line, new striping or existing striping. There shall be one marker for each
location. All work necessary to establish satisfactory locations for markers shall be performed
by the Contractor.

SECTION 315 - CONCRETE WHEEL STOPS
Add the entire Section 315.
315-1 WHEEL STOPS.
315-1.1 General.

Refer the City Parking Facilities inventory table in the Appendices for approximate concrete
wheel stop quantities for each project area. All concrete wheel stops at City Parking Facilities
indicated, shall be protected in places, unless otherwise directed by the Engineer.

The Contractor shall completely remove and properly dispose all existing wood wheel stops,
including 1" galvanized pipes used to secure wood wheel stops in place.

Contractor shall completely remove all concrete wheel stops, including rebar pin, and stack
concrete wheel stops neatly in a location adjacent to the Work site, to be identified by the
Engineer. Said wheel stops shall be re-installed by Contractor after installation of parking stall
striping and markings. Prior to removing concrete wheel stops, Contractor shall notify the
Engineer of existing concrete wheel stops that are damaged, which shall be replaced with a
new concrete wheel stop.

New concrete wheel stops shall be 4’ long. Material for new concrete wheel stops shall be
in accordance with Sections 201 and 303 of the latest edition of the Standard Specifications for
Public Works Construction unless specified otherwise. Portland cement concrete shall be Class
A six sack mix developing not less than 3,250 psi compressive strength at 28 days. All cement
shall be Type II.

315-1.2 Payment.
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Payment for removal and disposal of existing wood wheel stops will be made on the lump
sum basis per the Contract Unit Price for “REMOVE AND DISPOSED EXIST WOOD WHEEL
STOPS,” in the Bidder's Proposal, and shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals necessary to complete the Work, as specified in the
Specifications and these Special Provisions, and as directed by the Engineer.

Payment for removing all existing concrete wheel stops and storing on-site as required, will
be made on the lump sum basis per the Contract Unit Price for “/REMOVE, STORE, AND
REINSTALL EXIST CONCRETE WHEEL STOPS,” in the Bidder’s Proposal, and shall include
full compensation for furnishing all labor, materials, tools, equipment, and incidentals necessary
to remove concrete wheel stops complete, including rebar pins, stack and store neatly, protect
wheel stops from damage and/or vandalism while in “storage,” and re-installing wheel stops, as
specified in the Specifications and these Special Provisions, and as directed by the Engineer.
Payment shall also include disposing damaged wheel stops and repairing AC pavement
damaged by the removal of concrete wheel stop and/or the 1" rebar pin, by using C3-PG-64-10
mix.

Payment for furnishing and installing new concrete wheel stops will be made at the Contract
Unit Price per each bid for “FURNISH AND INSTALL NEW CONCRETE WHEEL STOPS,” in
the Bidder’'s Proposal, and shall include full compensation for furnishing all labor, materials,
tools, equipment, and incidentals necessary to complete the Work, as specified in the
Specifications and these Special Provisions, and as directed by the Engineer.

SECTION 316 —-TRAFFIC CONTROL
Add the entire Section 316.
316-1 TRAFFIC CONTROL.
316-1.1 General.

316-1.2 Payment. Payment for Traffic Control will be all be made on the lump sum basis per
the Contract Unit Price for “TRAFFIC CONTROL,” in the Bidder's Proposal, and progress
payments shall be pro-rated as a percentage of the overall progress of work. Payment shall
include all signage, barricades, delineators, flashing arrow boards, traffic control devices,
preparation and distribution of public notices, re-notification of affected homeowners and
businesses as necessary, assistance in the towing of parked vehicles, and all other appurtenant
work, and no extra payment shall be allowed.
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N City of Torrance, Community Development Department

PG
LI N S

VIS Permit Application Form

"o 3031 TORRANCE BLVD. * TORRANCE, CA 90503

5

OWNER/APPLICANT INFORMATION CONTRACTOR INFORMATION ON FILE
Name: |
Address:

City/State:

Zip:

Phone:

Evacuation permits will not be issued without State License #:

USALD. number. Class: Exp. Date:
Underground Service Alert City Business#:

Call 1-800/227-2600 Workers Comp. #:

USALD.#: Exp. Date:

JOB LOCATION/ADDRESS

(or closest street address)

Please list cross streets:

DESCRIPTION OF WORK

Lin/Ft Trench * Width of Trench ' Lin/Ft Curb & Gutter
Lin/Ft Bore Sewer Connection Number of Curb Drains
Sg/Ft Asphalt Sq/Ft Concrete Sq/Ft Dirt

Work Order Number (for utility companies):

Applicant or Authorized Signature:

For further permit information, please call 310/618-5898 or Fax 310/618-2846.



Contractor Qualification List

Curb/Gutter ......ccccevnvecernnee. A(General Engineering) Sewer Mainline ........ccocee.... A(General Engineering)

C8(Concrete Contractor) C34(Pipeline Contractor)

Driveways ......ccceccvevvvenicnen, A(General Engineering) C42(Sanitation Contractor)

C8(Concrete Contractor) Storm Drains ........cccccevrmenene A(General Engineering)

. . . C34(Pipeline Contractor)
Sidewalks ....cccceevrvirreiecns A(General Engineering) L

B(General Building) C42(Sanitation Contractor)

C8(Concrete Contractor) U/G Utilities.......coocvvevruvernenee A (General Engineering)

Street/Alley .......cccveveririccnnne A(General Engineering) (Water, Gas or Oil) (34 (Pipeline Contractor)

C8(Concrete Contractor) U/G Electrical .......cccooevvrneen. A (General Engineering)

C12(Earth and Paving Contractor) C8 (Concrete Contractor)

Sewer Lateral.........ccccceeeue.. A (General Engineering) (12 (Barth and Paving Contractors)

1)
2)
3)

2)
5)

6)

8)

9)
10)

11)

12)
13)

C34(Pipeline Contractor)
C42(Sanitation Contractor)

Contractor Qualification List

FOR INSPECTIONS 24 hour notice is required, before, during, and after construction. Call 310-618-5898, 7:30 AM -
5:30 PM, to SCHEDULE AN INSEPCTION.

Provide TRAFFIC CONTROL per the “CITY OF TORRANCE CONSTRUCTION TRAFFIC CONTROL
PROCEDURES.” Street closures shall be per City of Torrance Standard T603. Major street lane closures between 8:30 AM
—3:30 PM only. ONE STANDARD ARROWBOARD REQUIRED FOR EACH LANE CLOSURE.

Permitt is not valid until two working days after notifying DIG-ALERT of project. USA #

Do not remove any trees or shrubs without approval of Torrance Tree Supervisor (310-781-6900).

Contractor will be billed for overtime inspection services. OVERTIME REQUESTS must be submitted for approval 24
hrsin advance.

Construction site CLEANUP and GRAFFITI removal must be completed prior to finaling of this permit. The worksite
shall be kept in a well maintained condition. Signage shall be free of graffiti, replaced if bent, vandalized or displays loss
of reflectivity. Any graffiti on construction signs must be removed or replaced within 24 hours of notification.

Any street striping, crosswalk, raised reflective pavement marker or pavement markings damaged by this construction
shall be replaced to the satisfaction of the Torrance Public Works Department (310-781-6900).

THIS PERMIT WILL BE REVOKED if any pollutant is released into or allowed to remain in any component of the city
drainage system. :

Trench backfill and pavement repairs shall be per City of Torrance Standard T116.

Any irrigation system components damaged by this construction shall be replaced to the satisfaction of Park Services
(310-618-2930).

All survey monuments in the project area MUST be located and tied out and a Corner Record filed prior to the start of
construction. Also, all destroyed monuments must be replaced prior to receiving final inspection.

Itis the responsibility of the contractor to REPLACE any PAVEMENT removed by this construction.

The City of Torrance is held harmless from the results of any action or accidents caused by the permittee, his employees,
or equipment in the performance of the work described or covered in this permit. Validation of this permit SHALL NOT
be held to permit or to be an approval of the violation of any applicable provision of the City Code covering this work,
or any other provisions of the City of Torrance Code. In the granting of a Construction & Excavation permit, the
Community Development Director may impose such conditions thereon, in addition to those otherwise provided
herein, as are reasonably necessary to prevent the proposed operations from being conducted in such a manner as to
constitute or create a HAZARD TO LIFE or propertv or be detrimental to oropertv.



APPENDIX Il

PROJECT LOCATION
AND
RESIDENTIAL STREETS DETAIL AREA MAPS
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CITY OF TORRANCE - PUBLIC WORKS DEPARTMENT
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8) WILSON PARK LOT "F” (ADJACENT ADULT EDUCATION CENTER)

X:\ENG\DBuenav ista\_Slurry Seal FY2011—12\AutoCAD Drawings\FY2011—12 Residential Slurry Seal.dwg (I-119 PROJECT MAP) — 4/23/2013
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APPENDIX I

LIST OF RESIDENTIAL STREETS MEASURMENTS
AND
SCHEDULE OF PAVEMENT STRIPING, MARKINGS, AND LEGENDS
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APPENDIX IV

CITY OF TORRANCE
AND
CALTRANS STANDARD PLANS
FOR PAVEMENT MARKINGS

B2013-21



CITY OF TORRANCE
STANDARD PARKING STRIPING
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o 1 r THE STATE OF CALIFORNIA OR ITS OFFICERS
OR AGENTS SHALL WOT BE RESPONSIGLE FOR
H T r -t N § B T THE ACCURACY OR COMPLE TENESS GF SCAMNEG
L i s [ LOPIES OF THIS PLAN SHEET.
L= 3] i [ 3
eyt M T P
A=43 12 =42 £+2 A=24 f+2 A=19 f12
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A=35 F42 LR 2 4 2 LAY - LW LI
A=95 ¥ A=31 £ A=24 ft A=26 ft2 A=21 ft2
| H NOTES:
1. If g message consists of morae than one word, it should
‘ - read “UP", T.e., the first word should be nearest the driver.
‘ L 2. The space between words should be ot least four timaes
the helght of the ¢haracters for low speed roads, but
B not more than ten times the height of the characters.
H r \ I/ The space may be reduced appropriately where there is
o Iimited apace because of local conditions.
. i . . _ 3. Minor variations in dimensions may be accepted by the Engineer.
! e | : .|
+ | 4. Portions of a letter, number or symbol may be separated by
_,_ L _f !u‘ [ _T_ _f connecting segments not to exceed 2" in width,
4" 4" 4" &
. S ey L , Sk A I
=32 ft A=19 ft A=26_f+ A=22 ft A=18 f+ WORD MARKINGS
ITEM 2 | ITEM 2 | ITEM 12 ITEM | ft2
| | XING 21 YIELD 24 BIKE 5 PED 18
l AHEAD 31 SCHOOL. 35 SLOW 23 COMPACT| 10
L WAIT 18 SIGNAL| 32 STOP 22 |RUNAWAY| 43
L LANE 6 TURN 24 LEFT 19 [VEHICLES| 42
| RIGHT 26 HERE 26
= STATE OF CALIFORNIA
Y L N DEPARTMENT OF TRANSPORTATION
[. PAVEMENT MARKINGS
< : =z
[+ ol ol WORDS
r I
Zy ! ™ T T NO SCALE
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See Notes 6 and 7
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A=20 $12 A=16 12
/ 1°-0" WHITE LINE

CROSSWALK AND LIMIT LINE

See Note 5
17-0" 2-Q"
=0 = P
o
oS WHITE SERIES OF
Lo ISOSCELES TRIANGLES
DIRECTION
OF TRAVEL

YIELD LINE

Diat| county | Roure

L

BO3T WMICES AL
TOTAL PROJECT | No. |SHEETS

REG[EYENED clvli&NclNEER

May 20, 2011
PLANS APPROVAL DATE
e STUTE OF CALISORNIA GR 175 OFFLCERS
OF AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OR COUPLE IENESS OF SCANKED
COPIES GF IHIS PLAN SKEET.

'
8"

)

A=14 ft2?
WORD MARKINGS

ITEM | ft2 | ITEM | 2

[ % LANE | 24 | NO 14

_l_ PooL | 23 | BIKE | 21

i CAR 17| Bus | 20

PN CLEAR | 27 | ONLY | 22

A e KEEP | 24 | FWY | 16
A=17_ft2

1. If o message conslsts of more than one word, It should read "UP“
i.e., the first word should be nearest the driver.

2. The space between words should be at legst four times the height

of the characters for low speed roads, but not more than ten timas
the helth of the charactaers. The space may be reduced
appropriately where there is limited space because of local conditions.

3. Minor variations in dimensions may be accepted by the Englneer.

4. Portions of a letter, number or symbol may be separated by connecting
segments not to exceed 2" in width.

S. Crosswalks contiguous to school grounds are to be 1°-0" yellow
tines in place of 1'-0" white shown.

The words “NO PARKING" pavement marking is to be used for parkin
facnllﬂas For typical lacations of markings, see Standard Plane A90A
and A

o

~

. Tha words “NO PARKING", shall be painted in white letters no less than
1’~0" high on a com-rcshng background and locoted so that it is
visible to traffic enforcement officials.

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

PAVEMENT MARKINGS
WORDS AND CROSSWALKS

NO SCALE
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APPENDIX V

CAPE SEAL SPECIFICATIONS
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CAPE SEAL SPECIFICATIONS

GENERAL
“Cape Seal” shall mean a Chip Seal, overlaid with Type Il Slurry Seal per Section Il below.

The Work shall be performed or executed in accordance with the latest editions of the
Standard Specifications for Public Works Construction (SSPWC “Greenbook”), hereinafter
referred to as the Standard Specifications, the project Specifications and Special
Provisions, and as directed by the Engineer.

Unless otherwise directed by the Engineer, the Contractor shall make the determination as
to the suitability of the weather for applying the asphaltic emulsion. The parameters for
suitability of weather shall be per the Standard Specifications. No additional payments will
be made for the costs associated with unsuitable workdays because of weather.

SLURRY SEAL

Slurry Seal for the Cape Seal shall be Type Il, with 22% latex, as described in the project
specifications.

The cost for furnishing and applying the Slurry Seal over the Chip Seal shall be included in
the unit price paid for Cape Seal.

CHIP SEAL
A. General

The work shall consist of furnishing all necessary labor, materials, tools, equipment, and
incidentals to perform and execute Chip Seal Work, and shall include transporting and
spreading of emulsified asphalt, 5/16” x No. 8 premium screening aggregate, and water,
and spreading the mixture on pavement areas as listed in the Appendices, as specified
in the Standard Specifications Section 302-2, “CHIP SEAL,” these Special Provisions,
and as directed by the Engineer.

The work shall be done in the following order: preparing the pavement surface;
applying the emulsion; applying the aggregate; and sweeping up the excess aggregate.

The Contractor shall apply the Slurry Seal within a minimum of one (1) calendar day to
a maximum of four (4) calendar days after completing Chip Seal application.

The cost for furnishing and applying the Chip Seal shall be included in the unit price
paid for Cape Seal.

B. Material
Polymer Modified Emulsion:

The Contractor shall submit a certificate of compliance from the supplier that the Chip
Seal materials meet these specifications. The certificate of compliance shall be from an
independent testing laboratory, accredited in accordance with ASTM D3666.

The Contractor shall submit certification that the emulsion meets the requirements of
the formulation specified and shall be supported with certified and documented run
sheets, when requested, for each load delivered to the job site. The emulsion supplier
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shall supply certifications from the manufacturers of the recycling agent and the polymer
identifying the product and supplier as specified above.

Requirements for Polymer Modified Asphaltic Emulsion

Type Cationic
Grade PMCRS2 PMCRS2h
Properties MIN MAX MIN MAX
Tests on Emulsions:
Viscosity, SSF @ 50 degrees Centigrade, sec 75 300 75 300
Settlement, 5 days, % 5 5
Storage Stability, 1 day, % 1 1
Sieve Test, % 0.30 0.30
Demulsibility, % 40 === 40 —
Particle Charge Positive Positive
Ash Content, % 2 0.2 0.2
Residue by Evaporation, %Y 65 65
Test on Residue from Evaporation Test:
Penetration, 25 degrees Centigrade ” 100 200 40 90
Ductility, 25 degrees Centigrade, mm ° 400 400
and either:
Torsional Recovery, % © 18 | - | 18 | --
or
Polymer Content, %' (by weight) 2.5 ‘ ‘ 2.5 ‘
& ASTM Designation: D 3723
b AASHTO Designation: T 49
¢ AASHTO Designation: T 51
d California Test 331
€ California Test 332
f California Test 401
When Test for polymer content of polymer modified asphaltic emulsion is used, see sampling
requirements in Section 94-1.03, “Sampling.”

C. Preparation

Prior to the start of Chip Seal Work, all debris vegetation and other organic matter

Herbicide shall be applied to project areas at least 10 days prior to the Chip Seal
operation, or as directed by the manufacturer of the approved herbicide. The
Contractor shall submit for approval, a herbicide product that is certified for use in
the State of California for the specific use intended. The application of the
herbicide shall be performed in accordance with all applicable regulations. Any and
all fines or clean-up costs for unlawful misuse or improper discarding of herbicides
shall be the sole responsibility of the Contractor. Mixtures and spread rates for the
herbicides shall be determined by the manufacturer's specifications. Wash down
of equipment or discarding of herbicides shall not enter the catch basins or positive

1.

shall be removed from the surfaces to receive chip sealing.
2.

drainage facilities.
3.

Prior to the Chip Seal operation, the Contractor shall remove all existing pavement
striping, marking, and legends, and raised pavement markers within the Chip Seal
limits. When removing the raised pavement markers the Contractor shall remove
excessive adhesive left on pavement caused from the removal of raised pavement
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markers. Removal shall be done to the satisfaction of the Engineer. If any
pavement damage (potholes) caused by removing raised pavement markers shall
be-filled with material approved by Engineer.

4. Prior to the Chip Seal operation, all manhole covers, drain inlet covers, monument
covers and all other utility covers shall be protected from the Contractor's Chip Seal
operations by applying a sheet of plastic, cut to fit or placing a plastic bag over the
exposed facilities or other methods approved by the Engineer. All traces of plastic,
residual emulsion and chips shall be removed from all manhole covers, drain inlet
covers, monument covers and all other utility covers as quickly as possible, after
the application of the chip seal and/or prior to final acceptance of the project.

5. Immediately prior to the chip sealing operations, the contractor shall sweep the
entire surface with vacuum assisted power brooms. The contractor may be
permitted to kick sweep/broom when approved by the Engineer.

6. Immediately prior to the Chip Seal, the Contractor shall sweep the entire pavement
surface with vacuum assisted power brooms. Flushing with water may be required
in some areas, if determined by the Engineer.

7. The Contractor shall wait a minimum of 24 hours after the Chip Seal is applied
before applying the Slurry Seal.

8. Noatification shall per the project Specifications, and as directed by the Engineer.

D. Application

1. The Chip Seal shall be applied when atmospheric temperature is above 60
degrees Fahrenheit, the weather forecast calls for sun and temperature highs over
60 degrees Fahrenheit, and no rain for the 24-hours after the Chip Seal has been
applied. Should rain fall within the 24 hour period after the application of the Chip
Seal, the Contractor shall be required to repair and reapply Chip Seal at its own
expense. The temperature of the emulsion at the time of application shall be
between 120 degrees Fahrenheit and 160 degrees Fahrenheit. The rate of
emulsion application shall be an average of 0.32 gallons per square yard.

2. Immediately following the application of emulsion, aggregate at a rate of 18 to 25
pounds per square yard shall be spread evenly by a mechanical spreader. The
rate shall be adjusted up or down so that no bleed through occurs during rolling.
The mechanical spreader shall be controlled in a manner so as to avoid applying
emulsion on adjacent concrete surfaces. The Contractor shall remove all emulsion
that runs on adjacent concrete surfaces each day before he continues to the next
street.

3. Two self-propelled pneumatic-tire rollers shall roll the aggregate immediately after
application. Each roller shall carry a minimum loading of 3,000 pounds. Each tire
shall be inflated to a pressure of 100 +/- 5 psi.

4. The Contractor shall power sweep project area before the end of the day, after
Chip Seal application, to remove all loose rocks and material. During the sweeping
process the Contractor shall also use a backpack blower to clean all driveways,
gutters and sidewalks of excess loose rock, at the end of each day, until the street
is Slurry Sealed. Power sweeping and backpack blowing of project area will be
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required at least once daily, following the Chip Seal application, until the Slurry
Seal is applied.

5. Curing time of the Chip Seal shall be as recommended by the manufacturer and/or
the Engineer, such that the street may be open to traffic one hour after rolling
material, without damage to the surfacing.

6. Power sweeping shall be done before the end of the day after chip seal operation
to pick up any loose rocks. During the sweeping process the Contractor shall use a
backup blower to clear driveways, gutter and sidewalks of excess aggregate at the
end of each day until the road is chip sealed.

E. Protection

1. Unnecessary traffic shall be kept off prepared surfaces. Equipment used for
transporting materials over prepared surfaces shall be equipped with pneumatic
tires.

2. When, in the opinion of the Engineer, the weather will not allow satisfactory results
to be obtained, operations shall be suspended until the weather is favorable.

3. The Contractor shall exercise care in the rolling operations not to damage any
concrete or other work in place. In case of any damage, the contractor will be held
liable for damage caused by him.

F. Clean-Up

1. After the Work is complete, excess material shall be removed and stockpile areas
shall be cleaned of aggregate with vacuum assisted power brooms and left in a
condition acceptable to the Engineer.

2. The Contractor shall provide for sweeping of all pavements surfaces that have
been chipped sealed at least once per week for 4 weeks following completion of
Chip Seal operations. Sidewalks and private property, landscaping, and other
areas shall be cleaned of excess chip and debris during this period.

IV. EQUIPMENT SPECIFICATIONS

1. An asphalt distributor for application of the emulsion shall have a full circulation spray
bar that is adjustable to at least sixteen (16) feet wide in two (2) feet increments and
capable of heating and circulating the emulsion simultaneously. It must have
computerized rate control for adjusting and controlling the application from the cab that
is adjusting by .01 gallons per square yard increments. The distributor shall also be
equipped with a volume measuring device and a thermometer for measuring the
emulsion temperature in the tank.

2. A self-propelled aggregate spreader with front discharge that can evenly distribute
aggregate from ten (10) to twenty (20) pounds per square yard. Equipped with
computerized rate control.

3. Two (2) pneumatic rollers weighing at least five (5) tons each.

4. Two (2) mechanically powered pick-brooms equipped with the vacuum type suction, for

sweeping up excess aggregate.
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5. A back blower for the removal of excess aggregate from the driveway, gutter and
sidewalk during the sweeping operations.

MEASURMENT AND PAYMENT

Cape Seal will be measured by the square foot (SF).

Quantities shown in the Bidder’'s Proposal are based on estimated measurements of the
project areas and are approximations only. Payment will be made for the actual measured
areas which Cape Seal was completely installed on.

Payment for furnishing, preparing and placing Cape Seal, complete, will be made at the
Contract Unit Price per square foot bid for “CAPE SEAL,” in Bidder's Proposal, and shall
include full compensation for furnishing all labor, materials, tools, equipment, and
incidentals necessary to complete the Work involved in the application of Cape Seal,
including the complete installation of Chip Seal and Slurry Seal; cleaning and sweeping of
all work area, as required; all work area and pavement surface preparations; protection of
manholes, valve boxes, drop inlets and other service entrances; and site clean-up, as
specified in the Specifications, and these Special Provisions, and as directed by the
Engineer.
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